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INTERMOUNTAIN POWER SERVICE CORP.
JOHN R. LARSEN
850 West Brush Wellman Rd.
Delta, UT 84624

Tel: 435 864 6537
Fax: 435 864 6678
E-Mail: john-I@ipsc.com

Subject: Proposal for 10,000 Hp ID Fan Medium Voltage Frequency Drive Systems
Your ref.: RFQ - 45605
Our ref.: HK01-1315 / ATDA

Dear Mr. Larsen

Please receive the proposal for subject project. In the spirit of this retrofit project we are
strictly proposing our standard LCI solution with standard options in compliance with the
project performance requirements.

ABB is proposing the replacement of the existing dual channel LCI converter including
DC reactors and output contactors by a new standard ABB 12 pulse / 12 pulse Air
cooled LCI converter. This new converter will have the same performance behavior as
the existing converter, regarding impact to the line, the motor, losses, etc., and as such
the implementation risk regarding technical and schedule will be absolutely minimal.
The mechanical dimensions of the converter increase the door width, so the door would
need to be temporarily increased. If this is possible, this solution supports the low risk
approach to deliver the standard converter design with less engineering effort and on
site assembly. Per drive, one piece, completely wired and factory tested can be moved
in place, connected and commissioned.

In case the door width can not be modified with reasonable effort, we have included an
alternate proposal with the same LCI converter, but with a shipping-split. The
performance of this alternate converter is the same as the base proposal.

A budgetary cost is provided for the power factor correction / harmonic filter, since this
option would be executed upon power increase of the fan only. One filter for two LCI
drives would be connected to 6.9 kV bus.

Spare parts, are quoted as well as site service rates and optional site training.

The prices for the Phases 2, 3 and 4 are based on a price escalation formula,
considering material and labor indices.

ABB Inc.
Large AC Drives DIVI$1OB
16250 W. Glendale Dnve, New Berhn, WI 53151
P O Box 372, Milwaukee, WI 53201-0372

Telephone
(262)785-3200

Telefax.
(262) 785-8628
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The proposal also includes preliminary plant arrangement sketches. The final location
of the converters can be decided upon review of the cable connection location and room
internal access. One sketch shows the first drive replaced, the other shows all four
drives replaced.

The proposal includes several attachments as follows.

Part C, 15 pages ..........................................................TAB 2
Comments to T&C .......................................................TAB 3
Proposal Technical Part ..............................................TAB 4
Balance of Attachments ...............................................TAB 5

We are looking forward to discuss this proposal with you. Please contact us at your
convenience.

Best regards,
ABB Inc.

Hansueli Krattiger
Mgr. Large AC Drives

IP7 025130
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CONDITIONS

Subject

Intended for
Prices (in US$)
Tender valid until
Packing
Freight
Insurance
Customs Duties
Taxes
Erection
Commissioning

Delivery

Terms of payment

Proposal for 10,000 Hp LCI Converters

ID Fan
see price sheet

October 6, 2003
included

DDP site, Delta, UT
not included
included
not included
not included
rates quoted

1st unit latest February 20, 2004, considering receipt of
receipt of technically and commercially agreed purchase
order no later than September 26, 2003
net 30 days
1/3 with order
1/3 at half delivery time
1/3 at delivery, but no later than 3 months after notification
that the goods are ready for dispatch

Our General Conditions of Supply attached hereto form an integral part of this tender. They are binding in all respects unless
otherwise expressly agreed upon in writing. Special conditions of the purchaser which are contrary to these General Conditions of
Supply are valid only ~f accepted in writing by ourselves.
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PRICE SHEET

1. Phase 1 for delivery February 20, 2004, Base Proposal for
qty. (1) Converter, item 100, DDP Delta, UT ...........................................$ 763,165.00

2. Phase 1 for delivery February 20, 2004, Alternate Proposal for
qty. (1) Converter, item 110, DDP Delta, UT ...........................................$ 824,924.00

3. Phase 2 for delivery January 31, 2005, Base Proposal for
qty. (2) Converters item 100, DDP Delta, UT ......................................$1,400,607.00
Escalation Formula applies

4. Phase 2 for delivery January 31,2005, Alternate Proposal for
qty. (2) Converters item 110, DDP Delta, UT ......................................$1,543,976.00
Escalation Formula applies

5. Phase 3 for delivery January 31,2006, Base Proposal for
qty. (3) Converters item 100, DDP Delta, UT ......................................$ 2,100,910.00
Escalation Formula applies

6. Phase 3 for delivery January 31, 2006, Alternate Proposal for
qty. (3) Converters, item 110, DDP Delta, UT ......................................$ 2,315,964.00
Escalation Formula applies

7. Phase 4 for delivery January 31, 2007, Base Proposal for
qty. (2) Converters item 100, DDP Delta, UT ......................................$1,400,607.00
Escalation Formula applies

8. Phase 4 for delivery January 31, 2007, Alternate Proposal for
qty. (2) Converters item 110, DDP Delta, UT ......................................$1,543,976.00
Escalation Formula applies

Qty. of (4) 6.5 MVAr power factor correction / harmonics filters,
item 200, DDP Delta, UT, budgetary estimate ........................................$ 700,000o00
We assume this item will be ordered upon ID Fan power increase.
Budgetary estimate, Escalation Formula applies

10.Spare parts package adder, per item 300, CIF Jeannette PA ...................$ 66,170.00
Escalation Formula applies if not ordered at the same time as Phase 1 equipment

11. Site Services, item 400 ..........................................................According to rates sheet
Labor only Escalation Formula applies P = Po*(Lm/Lo) / (E/Eo)

IP7 025132
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12.Training optional adder, item 500 ................................................................$ 9,500.00

Price Escalation Formula

Prices for items indicated will be adjusted according to the following escalation formula
at the time of notice to proceed for this phase.

P = Po*(O.IO + O.70*(Lm/Lo) + O.20*(Mm/Mo)) / (E/Eo)

P = Price per phase

Po -- Total price offered per phase or item

Lm     -- Index of wages as per ASM (Swiss Employers Association of Machine
Industries) valid at the date (quarter) of order.

Lo      "- 113.69 (1995=100) Index of wages as per ASM valid of the date (quarter)
of this tender.

Mm    - Index "DJ" for Metals and Metal-Products as per BSF (Swiss Federal
Statistical Office) valid at the date of this tender.

Mo     - 100 (May03=100) Index of Metals and Metal-Products as per BSF (Swiss
Federal Statistical Office) valid at the date of this tender.

Spot Exchange Rate USD/CHF valid at the date of order. According to
http://www bloomberg.com/markets/currencies/eurafr_currencies html, taken at 10 AM ESTo

Eo = 1.418 Spot Exchange Rate USD/CHF used in this tender.
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COMMENTS TO THE SPECIFICATION - TECHNICAL

In general, if not otherwise commented, the ABB standards for documentation, quality
system, manufacturing and testing of the product apply.

PART C - DIVISION C3
Supplementary Information

Torsonial Analysis documentation:

The Torsonial analysis, for retrofitting the existing 12-pulse LCI converter with the new
ABB 12/12-pulse LCI converter is not included and not required, since the torque
pulsations produced by the retrofitted LCI drive is the same in both drives due to their
power and configuration. Our recommendation is to perform this analysis when
upgrading the system to 10’000hp. We can provide this analysis against a separate
quotation.

Maintenance of the drive per attached document "Installation Procedure"

Adequate Storage conditions per attached document "Installation Procedure"

The LCI converter has typically following calculated values. See also the paper on
Availability in attachment:

Availability: 0.99992

MTBF: 50’000 hours

MTTR: 2..4 hours

Speed below 10% nominal is described in the MEGADRIVE LCI-System Description.

Bearing Wear due to Common Modes: No issue, as existing motor is designed for LCI
operation and needs to have insulated bearings on the motor.

Insulation Breakdown of the End Turns of the Motor Winding: We do not see this as an
issue as the existing motor is designed for LCI operation.

PART C - DIVISION C3
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C3-2,C3-3 ABB will provide the product according to its standard documentation for
LCI.DR. See "Document List" in attachment.

PART F - DIVISION F2

F2-1 §1/F2-3 §5a. The existing output contactors are not required in our standard
LCI design. The design is a series connected 12/12 pulse system, not requiring
output isolation between the two 6 pulse outputs. In case of maintenance
grounding the equipment according to maitenance procedure is required.

F2-1 §3. Existing Equipment removal, installation and cabling of new equipment
is not quoted. Commissioning rates can be seen in attached rates sheet.

F2-3§5.b. The harmonic filters are on a budgetary basis and will be defined in
detail during the power upgrade.

F2-3§5.d Converter will be factory tested according to ABB standard
procedures.

F2-4§6a-g ABB is not providing any miscellaneous materials and services as it is
not part of the standard offerings. ABB will provide services for commissioning
according to attached rates sheet.

F2-9§15. For Phase 1, the first unit, the Kick-off meeting date at customer must
be 5 days after award of contract latest, in order to respect the tight delivery
schedule.

PART F - DIVISION F4

F3-3§13 Cabinet interior painting is according to our standard (no inside painting
for EMC reasons)

PART F - DIVISION F7

F7-1§1. LCI Ambient temperature +1 to 50°C

IP7 025135
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F7-3§2. It is only valid when filter unit is installed. First delivery covers LCI
converters only with budgetary proposal for Filters.

F7-4§c(3) For retrofit with existing transformers, 12-pulse LCI converters are
required. Harmonic filtering is quoted to meet IEEE requirements.

F7-5§5 Not included in our standard LCI, and not required.

F7-6§d It is not possible to drive with one winding in service.

F7-7§2d For existing installation no torsional analysis will be provided as new LCI
has same waveforms and 12/12 topology existing design. For the power
upgrade a new Torsional analysis is recommended.

F7-8§2f It is only valid when filter unit is installed. First delivery covers LCI
converters only with budgetary proposal for Filters.

F7-9§2g ABB standard covers an input voltage drop to 85% of rated Voltage,
below if the voltage drops below 85%, the converter current will be immediately
reduced to zero and the motor will coast down; indication: alarm "line
undervoltage". If the voltage recovers within defined time, e.g. 1 sec above 85%,
the converter current will be built up again (flying start) and the motor will re-
accelerate to the speed set value. Such a voltage-dip ride through is however
only possible if the control electronic has an un-interruptible power supply. If the
voltage stays below 85% for longer than defined time, e.g. 1 sec, the converter
will be tripped and the motor will continue to coast down; indication: trip "line
undervoltage".

F7-11§4b This is not required; ABB standard builds upon an experience of over
30 years for LCI’s. Our standard for ID fan application is singe channel.

F7-12§4d Revert to F7-9§2g

F7-12§4g Ground fault generates a trip

F7-13§5f MTTR for thyristor exchange 1..2 hours

IP7 025136
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F7-13§6a ABB Standard for LCI Ambient temperature +1 to 50°C

F7-13§6c We do not require redundancy; further this is not part of our product
standard.

F7-13§6e Cabinets and doors according to ABB Standard see technical
specification. Air-filters cannot be exchanged during operation because doors
must be opened.

F7-16§7. Consult our ABB Standard, for Protective device and diagnostics in
technical specification. In particular, no fault logger, historic log and laptops
printer provided.

F7-23§11. Converter Testing is according to ABB standards. The converter
routine tests follow IEC60146.

IP7 025137
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COMMENTS TO THE SPECIFICATION - COMMERCIAL

PART C - DIVISION Cl

Bond/Check. We have provided the $ 50,000 check as required. The check will
be returned to ABB if (a) ABB is the successful bidder, and the mutually agreed
contract is signed by both parties, or (b) if ABB is not the successful bidder upon
entering an agreement with the successful bidder or upon exceeding the ABB
proposal validity date.

PART E, F - DIVISION El, E2 and F1

See the separate word document of specification divisions El, E2 and F1 with
our comments inserted in color.
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EXCLUSIONS FROM SCOPE OF SUPPLY

In general, items that are not explicitly mentioned are not included in our offer.
However, we would particularly draw your attention to the following:

¯ Incoming circuit breaker and its protection / control (existing)
¯ Input transformer (existing)
¯ Motor, motor monitoring and protection (existing)
¯ Cables, cabling between circuit breaker, transformer, motor and drive
¯ Foundation and installation work
¯ HVAC Cooling system
¯ Remote and superimposed process control systems
¯ Specific customer documentation requirements (if different to ABB / IEC

standard)
¯ Specific customer marking/labeling requirements (if different to ABB / IEC

standard)
¯ Customer witness tests*
¯ Combined test at ABB ("back to back" or "load test")*
¯ Installation and installation supervision
¯ Performance tests at site

* Can be quoted separately as an option

IP7 025139
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SCOPE OF SUPPLY

Item Qty.

100 1

Description

Frequency converter LCl-type (ABB)
mounted on common base frame

Type A1212-404R452

See technical part below for details.

This ABB standard LCI air cooled converter replaces the existing dual
channel LCI converter including output contactors and DC Link reactors.
The converter exceeds the size limit given by the access door.
However, if the door can be removed for access, this design is best to
implement at site with low technical and schedule risk.

The DC link reactor is part of converter line up.

The converter to be placed at best location relative to existing cables.
See preliminary plant location diagram attached.

110 Alternate Frequency converter LCl-type (ABB)
split design with two separate shipping pieces assembled at site

Type A1212-404R452

Identical to item 110 except as noted.

See technical part below for details.

This ABB standard LCI air cooled converter replaces the existing dual
channel LCI converter including output contactors and DC Link reactors.
The converter shipping pieces fit through the access door. Two smaller

DC link reactors are used to balance the two shipping pieces.

The DC link reactors are part of converter line up.

The converter to be placed at best location relative to existing cables.
See preliminary plant location diagram attached.

IP7 025140



Intermountain Power Service Corp.
10,000 Hp LCI Converter
HK01-1315

09/08/03
Page 13

Item Qty.

200

Description

Power Factor Correction Filter (Preliminary and Budgetary)

See technical part for details. Many options are possible for the filter
configuration, and detail data are not available at this time. We assume
the filters would be installed upon execution of power increase to 10,000
Hp.

300 Spare Parts

Converter: One of each printed circuit boa,rds, one power electronic
element, MCBs. See detailed list in attachment.

One set of spares will cover all eight identical drives.

400 Site Services

Commissioning of this LCI Converter can be performed within 3-5
working days for one commissioning engineer, depending on the
preconditions and availability of the HV power and gear / load for load
tests. The rates for ABB service engineers are shown in the enclosed
rates sheet.

Expenses are per rates sheet. Note, commissioning is normally being
performed by ABB commissioning engineers located throughout the US.

500 Optional Training

Four days operation, maintenance and troubleshooting training at site,
per attached training outline. The training at site includes teacher,
preparation, and material. Traveling time and living expenses are extra,
according to enclosed rates sheet. The training can be provided by the
commissioning engineer during commissioning phase.

IP7 025141



Intermountain Power Service Corp.
10,000 Hp LCI Converter
HK01-1315

09/08/03
Page 14

ATTAC H M E N TS

1. Part C, 15 pages ...............................................................................................TAB 2
2. Comments to T&C ............................................................................................TAB 3
3. Proposal Technical Part ....................................................................................TAB 4
4. LCI System Description ....................................................................................TAB 5
5. Plant Layout Drawings
6. Preliminary Schedule
7. Preliminary Harmonic Analysis
8. Spare Parts
9. Labor rates sheet
10. Commissioning Procedure
11. Installation Procedure
12. Factory Testing
13. Documents List
14. Training outline
15. Reference List
16. References - Contacts
17. Availability Paper
18. LCI Brochure
19. PSR Brochure

IPA01 .doc
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Speco45605

PART C - DIVISION Cl

BIDDING DOCUMENTS

BIDDER’S BOND

(Not necessary when certified or cashier’s check accompanies bid. See below*.)

~Pow SURETY BO N___.._~D

ned Principal and Surety, acknowledge ourselves jointly and severally bound
er Agency (IPA) and Intermountain Power Service Corporation (IPSC) of

the ts ate of Utah,~,~the City of Los Angeles Department of Water and Power (LADWP), in
the sum of        ~l~lars ($         ), to be paid to IPA if the attached Proposal shall be
accepted and the propose~..~ontract awarded to said bidder, and said bidder shall fail to
~e Contract and Bon~@.~ the faithful performance thereof; otherwise this obligation to
be void.

~
Dated:

~Firm Name:

~

By:
(Signature)**

(Surety):

By:
(Signature)

*When the bidder is submitting a check in lieu of a Bond, the check must be made payable to
Intermountain Power A.qency, must either be certified by a responsible bank or be a cashier’s
check issued by a responsible bank, and must be payable in the state of Utah.

If check is submitted herewith, state check number 0~ ~81~ and amount $ ,~"~)/OOO

**See Form, Siqnature, and Delivery of the Proposals, Division B1

NOTE: All signatures above must be written in ink.

C1-1
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Spec. 45605

PROPOSAL

The undersigned hereby proposes to furnish and deliver up to eight (8) Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems to the Intermountain Power Service
Corporation in accordance with Specifications 45605.

The undersigned agrees, upon the acceptance of this Proposal: (a) To execute IPSC’s form of
Contract (including the Contract Agreement and other Contract Documents identified in said
Specifications) for furnishing and delivering the items and services embraced in the accepted
Proposal; and (b) To perform its obligations under the Contract at the prices stated in the
accompanying Proposal Schedule.

The undersigned furthermore agrees that, in case of failure to execute such Contract
Agreement and provide the necessary check or Bidder’s Bond accompanying this Proposal,
and the monies payable thereon, shall be forfeited to and remain the property of Intermountain
Power Agency.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive, and is not made in the interest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has not in any manner sought by collusion to secure for itself
an advantage over any other bidder.

I declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date:

Bidder:

Address:

Signed By:

,20 0~’

(Authorized Signature)

Print Name:

Title:

Cl-2
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PART C- DIVISION C2

Spec. 4560~

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to furnish and deliver to IPSC up to eight (8) Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems, F.O.B., IPP Plant Site, 850 West Brush
Wellman Road, Delta, UT 84624, in accordance with Specifications 45605, the following:

Lump Sum Price For One (1) Complete Drive System For One (1) ID Fan Delivered In
January 2004

Price in Words:                          I Price in Dollars: $

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2005

Price in Words:                   I Price in Dollars: $

Lump Sum Price For Three (3) Complete Drive Systems For Three (3) ID Fans
Delivered In January 2006

Price in Words:                          I Price in Dollars: $

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2007

Price in Words:                          I Price in Dollars: $

Latest Date for IPSC To Exercise Option To Purchase Two (2) Complete Drive Systems
In January 2005

Date: ._5-’//o / 200 ~

Latest Date For IPSC To Exercise Option To Purchase Three (3) Complete Drive
Systems In January 2006

O,te:
Latest Date For IPSC To Exercise Option To Purchase Two (2) Complete Drive
Systems in January 2007

Date:     ~’-/l~-/ Z o0 6

**Note: Bids shall include an anticipated payment schedule.

C2-1

IP7 025146



PART C- DIVISION C2

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Spec. 45605

Proposal is’hereby made to furnish and deliver to IPSC up to eight (8) Induced Draft Fan
Medium Voltage Variable Frequency Drive Systems, F.O.B., IPP Plant Site, 850 West Brush
Wellman Road, Delta, UT 84624, in accordance with Specifications 45605, the following:

Lump Sum Price For One (1) Complete Drive System For One (1) ID Fan Delivered In
January 2004

Price in Words:                         I Price in Dollars: $

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2006

I Price in Dollars: $Price in Words:

Lump Sum Price For Three (3) Complete Drive Systems For Three (3) ID Fans
Delivered In January 2006

Price in Words:                   I Price in Dollars: $ ’7_( ~/,~f (76

Lump Sum Price For Two (2) Complete Drive Systems For Two (2) ID Fans Delivered In
January 2007

Price in Words:                     I Price in Dollars: $

Latest Date for IPSC To Exercise Option To Purchase Two (2) Complete Drive Systems
In January 2005

Date:-- --3"-//0,/’20o ~.

Latest Date For IPSC To Exercise Option To Purchase Three (3) Complete Drive
Systems In January 2006

Date:

Latest Date For IPSC To Exercise Option To Purchase Two (2) Complete Drive
Systems in January 2007

Date:      ~-/[~-/2 oo ~

**Note: Bids shall include an anticipated payment schedule.
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DIVISION C2

Spec. 45605

PROPOSAL SCHEDULE

Contractor’s Technical Services: The following adjuring prices will be used to adjust the
Contract amount for manufacturer’s service representatives time:

Per Diem at the IPP Job Site:

Per Round Trip to and from the IPP Job Site:

Daily Rate Daily Overtime Rate

Prices: The price or prices shall be firm.

Cash Terms: A discount for prompt payment is offered of O percent for Contract
payments made within ~o calends,, days a~..ffer date of acceptance or delivery and receipt of
invoice.                        ~’,~,/’e;/~rz.~" ~ ~e~_~,~- ~.~_/z

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Manufacturer:    ~,- ~P>

Location of Point of Manufacture:

Brand and Catalo,q Number or Other Desi.qnation:

Form of Business Or,qanization: The bidder shall state below the form of its business
organization.

Bidder is: Cor/~or~ ~Zt’~     organized under the laws of the state of ~&/--~-u.~-,~r~-.
(Corporation, Partnership, Limited Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

Person to Contact:

Name: /-’~zn~ ~t" /~r~ 7~/~’~ Telephone No: Z~ ~

(If different, the address of bidder’s chief executive office is:)

Should IPSC desire information concerning this Proposal, please contact:

C2-2
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Spec. 45605

PART C - DIVISION C3

BIDDING DOCUMENTS -ADDITIONAL BID INFORMATION

Detailed Information: The bidder shall submit complete and definitive information on
its offering in sufficient detail to permit a complete analysis of the Proposal. The
requirements stated in the Instructions to Bidders, relative to information submittal,
shall be followed.

The requirements for information contained in this Division are basic requirements.
Additional information shall be provided as requested by IPSC.

The blank data sheets included in this Division shall be completely filled in. The data
listed therein shall not relieve Contractor of its responsibility for meeting the
requirements of the Detailed Specifications.

The bidder shall not alter the original Proposal Data Division page numbers. If it
becomes necessary to add pages, other than the end of the Division, a suffix such as a,
b, c, etc., shall be added to the original number to designate the added page number.
Pages added at the end of the Division shall be numbered sequentially by continuation
of originally established numbering.

Where alternates are indicated in the Proposal or Proposal Data, the bidder shall
provide complete information for each alternate.

Drawin.qs: Drawings shall be submitted with the Proposal in sufficient detail to permit
evaluation of the equipment offered and to permit preliminary arrangement studies to be
made.

A plan view drawing showing the proposed equipment in the existing electrical
equipment room shall be submitted. Contractor shall also include estimated weights for
all equipment. Outdoor cooling equipment, if required, shall also be shown. External
interconnection one-line diagram showing all power, control, and protection cabling
required to complete the installation of the VFD systems.

Supplementary Information: The following supplementary information shall be
submitted with the Proposal:

Supplementary Information

Complete Description of Proposed VFD. This Shall Include a Description of
Shipping Components and Field Assembly Installation.

Summary Description of Codes and Standards Used If Different than Specified,
Including a Review of Major Differences.

C3-1
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Supplementary Information

Identification of Any Modifications Required to IPSC’s ID Fan System, Composed
of ID Fan Motor, ID Fan, Connecting Shaft, Bearings, and Cable Connecting the
ID Fan Motor to the VFD System to Allow this Equipment to Operate with the VFD
While Maintaining a Normal Thirty (30) Year Lifetime of the ID Fan System.

Documentation Indicating Contractor’s VFD System Does Not Produce Torsional
Vibrations, Shaft Torsional Resonance, or Torque Pulsations Within the
Connecting Shaft of the ID Fan System.

Documentation Indicating Contractor’s VFD System Will Not Create Accelerated
ID Fan System Bearing Wear Due to Common Mode Voltages Delivered by High
Frequency PWM or Other Signals from Contractor’s Inverter Drive.

Documentation Indicating Contractor’s VFD System Does Not Contribute to
Insulation Breakdown of the End Turns of the Motor Winding.

Names and Other Contact Information of Five (5) Purchasers of the Proposed
VFD System Applied to Motors of 3,000 Horsepower (HP) and Above Who Have
Had the Equipment Installed and Operating for at Least Two (2) Years.

Priced Preliminary Spare Parts List.

Input Current Including Harmonic Content at 25, 50, 75, 85, and 100 Percent
Load.

Composite Data on Mean Time to Failure and Mean Time to Repair for Typical
Components Contained Within the VFD System and Shown by Operating
Experience to Fail or Require Replacement.

Detailed Description of the Installation Instructions of the Proposed Drive System
Including All of Its Components and Any Modifications to Existing Equipment.

Description of the Failure Mode If Control Power Is Lost to the VFD Control
System.

Description of VFD Operation When the Input Voltage Dips to 70 Percent.

Description of the Failure Modes of the Power Switching Devices (SCR, GTO,
Diode, IGBT, IGCT, etc.), or Switching Device Control That Will Allow the Drive
System to Continue to Operate Without Tripping the Fan.

Description of Accelerating and Decelerating Torque Programming Capabilities
and Other Pertinent Capabilities and Limitations.

Preliminary Schedule.

C3-2
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Supplementary Information

Harmonic Calculation.

Efficiency (At the Input to VFD Isolation Transformer) Graph with Y-Axis Indicating
25, 50, 75, 85, and 100 Percent Torque and X-Axis Indicating 25, 50, 75, 85, and
100 Percent Frequency.

Catalog Brochures.

Complete List of Required Maintenance Tools as Discussed in Division F3,
Article 15, General Equipment Specifications. The Listing Shall Include a
Complete Description and Quantity of Each Item.

Information Specified in Division B1, Instructions to Bidders.

Equipment Storage Requirements, Including Inside or Outside Requirements and
Requirements for Controlled Temperature or Humidity, etc.

Description of Manufacturing, Testing, and Inspection Procedures.

Written Description, Logic Diagrams, or Ladder Diagram Indicating
Recommended Operating Sequence.

Maintenance Activities Required by the Manufacturer And/or by Contractor to
Provide Adequate Storage and to Maintain Valid Material and Equipment
Warranties.

Motor Information If Motor Is Furnished from Division F9, Medium Voltage
Induction Motors.

Transformer Information Division F8, VFD Isolation (VFDI) Transformers

Equipment and Material Data: Please provide the following equipment and material
data to assist IPSC in evaluating the Technical Proposal:

Equipment and Material Data

Complete Description of the Proposed System Indicating Exactly What Is Being
Replaced and What Is Being Reused.

A Drawing (the Plant Arrangement - AQCS Control Building Mezzanine Drawing
May Be Marked up to Show Equipment Layout) Showing the Proposed
Arrangement and Dimensions Including Clearances Between Existing Items and
All New Items. This Drawing Shall Also Indicate the Approximate Weight of All
Components and Any New Wall or Floor Penetrations.

C3-3
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Equipment and Material Data

Guaranteed Reliability and Maintainability Times of the Proposed System.

Description of the Work Required for Complete Replacement.

A List of Maintenance Tools, Which Shall Be Furnished with the Equipment.

A Description of the Manufacturer’s Standard Factory Test Procedure.

Expected and Maximum Heat Loss on a per Drive Basis.

A List of at Least Three (3) Sites and Names of Individuals That May Be
Contacted Where Similar Equipment Has Been Retrofitted.

If a New Motor Is Being Provided, Verify That the Minimum Speed of 10 Percent
Is Acceptable to the Motor Vendor.

Since the VFD Shall Be Suitable for Continuous Operation at Turning Gear Speed
for Equipment Cool-down, Provide Information Describing the Operation at
Turning Gear Speed.

Harmonic Analysis, Which Includes All Voltage and Current Harmonics up to the
49~.

Any Alternate Access Options Required.

Heat Dissipation Data Necessary to Verify Adequacy of Existing HVAC System to
Design a New HVAC System.

A Summary Description of Codes and Standards Used If Different than Specified
Including a Review of Major Differences.

A Price List of Recommended Spare Parts.

A List of Any Special and Maintenance Tools Being Furnished.

Bidder’s Experience Record with Proposed Equipment.

A List of Factory Routine Tests Being Proposed.

A Complete Description of the Extent of Shop Assembly of Components, and
What Will Not Be Shop Assembled.

Efficiency Versus Load Curves Based on the Driven Equipment.

C3-4
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DIVISION C3

Speco 45605

ADDITIONAL BID INFORMATION

Equipment and Material Data

A Written Description of the Results of a Failure of Any Power Switching Device
(SCR, GTO, Diode, IGBT, IGCT, etc.), or Switching Device Control. Contractor
Shall Include the Sequence of Each Channel in the Write-up.

A Description of Why Rear or Side Access Is Needed.

Contractor Shall Confirm That All Power Components in the Converter Sections
Will Be Mounted on a Swing Frame or Rack-out for Ease of Maintenance. If Not,
Contractor Shall Describe Proposed Mounting Method.

C3-5
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Variable Frequency Drive System

VFD Isolation Transformer Rating (kVA):

System Input Voltage:

System Output Voltage:

Rated Drive Output Power (Continuous kVA):

Rated Drive Output Current (Continuous A):

Nominal Load Power (HP):

Rated VFD Input Current (A):

Nominal VFD Input Current at 8,200 HP Output (A):

Manufacturer and Model:

Overall Dimensions:

Height

Depth ~

Width (Inc~l:u~):

Variable Frequency Drive

Shipping Height (l~.~..be~):

Length of Longest Shipping Piece (Inches):

Technology:

Microprocessor-Based Multi-Level
Switching:

Phase/Frequency/Voltage (ph/Hz/V):

Rectifier Device:

Inverter Device:

Cell Voltage (V):

Number of Cells:

V

C3-6
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Variable Frequency Drive

In the Event of Any Power Switching Device
(SCR, GTO, Diode, IGBT, IGCT, etc.),
Failure, Will the VFD Continue to Operate at
Full Rated Output?

If "No", Explain:

Number of Pulses:

DC Link Capacitors:

Input Power Factor (30 to 100 Percent
Speed) (Cos f):

Power Interrupt Ride-Through Duration
(Cycles):

Voltage Dip (With Continuous
Operation) (Percent):

VFD Output Voltage (V):

Overload Capability for Sixty (60)
Seconds (Percent):

Torque Pulsations Across Speed Range
(Percent):

Cooling Medium:

Enclosure Protection:

Ambient Temperature Maximum (°C):

Humidity (Non-Condensing) (Percent):

Altitude (Feet):

Yes ,~"    No

Yes

C3-7
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DIVISION C3

Spec. 45605.

ADDITIONAL BID INFORMATION

Manufacturer:

Class and Type of Core:

Insulating Liquid:

Quantity:

Nominal DC Voltage Rating (V):

Continuous DC Current Rating (V):

Rated DC Load (kW):

Conductor Material of Winding
(If Aluminum, State Grade):

Basic Lighting Impulse Insulation Level (BIL)
(kV):
Approximate Resistance at 75°C (OHM):

Inductance (Henrys) (H):

Loses (Guaranteed):

No-Load Loss (Excitation Only):

At 100 Percent Voltage (kW):

At 110 Percent Voltage (kW):

Total Loss, No-Load Loss Plus Load Loss, With
Full Rated DC Load (kW):

Temperature Under Continuous Operation
Guaranteed:

Temperature Rise at Full Rated DC Load:

Winding Temperature Rise by Resistance (°C):

Hottest Spot Winding Temperature Rise (°C):

Average Sound Level at Rated DC Load, Scale
"A", Slow Response, at One (1) Foot from
Reactor (DC):

C3-8
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

DC Link Reactor Data

Short Circuit Capability:

DC Short Circuit Current (A):

Maximum Duration of Short Circuit Current
(Seconds):

Weight and Dimensions: zfj,~ c ~t’ o(~:~ / ~

Net Weights:

Core and Coils (Pound):

Insulating Liquid (Pound/Gallon):

Total (Pounds):

Heaviest Piece to Handle Dudng
Erection (Pounds):

Overall Dimensions:

Height (Inches):

Depth (Inches):

Width (Inches):

Shipping Height (Inches):

Tuned Filter Bank

Is a Tuned Filter Bank Required for Harmonic
Suppression:

If "Yes", Where Is it Mounted? (Include Dimensions
and Weights):

Drive Cooling System

Manufacturer:

Cooling Methodology (Liquid/Air):

Type of Liquid:

Is Cooling System 100 Percent Redundant:

Net Weight (Pounds):

Yes No

Yes No ~

C3-9
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DIVISION C3

Spec. 45605

ADDITIONAL BID INFORMATION

Harmonic Voltage Distortion

Guaranteed Maximum Harmonic Voltage Distortion Contribution, Without Filters,
to Auxiliary Electrical Power System Under the Worst Case Conditions:

Harmonic

5

7

11

13

17

19

23

25

Total:

90 Percent 100 Percent 110 Percent

Efficiency

Guaranteed Overall System Efficiency at Rated
Speed and Load (Percent): ~ ~- ~ ~ ~/~’

Total Guaranteed System Losses at Rated Speed
and Load (kW):                                 ~--~/--f.

System Speed Response

Maximum Deceleration Rate (Rpm/Sec): A~. -/~ /"~,e_.~L~

Maximum Acceleration Rate (Rpm/Sec): ,~__.

Interface

Type and Quantity of Communication Ports Which
Are Included, (i.e., RS232, RS485, USB): ~/ ~ ’~-~ ~f ~..~f-

C3-10
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PART D-DIVISIONDI

CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the documents listed in Article 3 thereof, the Reference
Specifications, any other documents listed below, and such of Contractors Proposal documents as are
expressly agreed to by IPSC shall constitute the Contract (the Contract). Said Documents are
complementary and require complete and finished Work. Anything shown or required of Contractor in any
one or more of said documents shall be as binding as if contained in all of said documents. Contractor
shall not be allowed to take advantage of any error, discrepancy, omission, or ambiguity in any document,
but shall immediately report to the President and Chief Operations Officer, in writing, any such matter
discovered. The President and Chief Operations Officer will then decide or correct the same and the
decision will be final.
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PART E - DIVISION El
GENERAL CONDITIONS

Definitions:    The following words shall have the following meanings:
a.     Bidder: The person, firm, or corporation adopting and submitting a Proposal under these

Specifications.
b. Buyer: The Purchasing Agent for IPSC.
c. Contract Administrator: The IPSC employee designated by the President and Chief Operations

Officer with primary responsibility for administration of the Contract, or other representatives
designated by the Contract Administrator acting within the limits of their authority.

d. Contractor: The person, firm, or corporation to whom the Contract is awarded.
e. Directed, Required, Approved, etc.: The words directed, required, approved, permitted, ordered,

designated, prescribed, instructed, acceptable, accepted, satisfactory, or similar words shall refer
to actions, expressions, and prerogatives of the Contract Administrator unless otherwise
expressly stated.

f. Gallon: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.
g. IGS: Intermountain Generating Station located at 850 West Brush Wellman Road, Delta, Utah

84624.
h= IP._~A: Intermountain Power Agency, the owner of Intermountain Power Project, and a political

subdivision of the state of Utah, organized and existing under the Interlocal Co-operation Act,
Title 11, Chapter 13, Utah Code Annotated 1953, as amended.

i. IP._~.P: Intermountain Power Project, consisting of Intermountain Generating Station, Intermountain
Railcar, Intermountain Converter Station, Adelanto Converter Station, Intermountain AC
Switchyard and associated transmission lines, microwave stations, and support facilities.

j. IPSC: Intermountain Power Service Corporation, a nonprofit corporation, furnishing personnel to
support the Operating Agent in the performance of operation and maintenance.

k. Operatin,q A,qent, or LADWP: The City of Los Angeles Department of Water and Power which is
responsible for operation and maintenance for IPP.

I. President and Chief Operations Officer: The President and Chief Operations Officer of IPSC, or
other representatives designated by the President and Chief Operations Officer acting within the
limits of their authority.
Reference Specifications: Those bulletins, standards, rules, methods of analysis or tests, codes,
and specifications of other agencies, engineering societies, or industrial associations referred to
in these Specifications. These refer to the latest edition, including amendments published and in
effect at the date of the Invitation for Proposal, unless specifically referred to by edition, volume,
or date. Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal. In the event of
any subsequent revisions or chanqes thereto after the date of the Invitation to Proposal,
Contractor assumes no responsibility for compliance therewith. If IPSC or Buyer des=res a
modification as a result of any such chan,qe or revision, it shall be treated as a chanqe per Article
9 "Extra Work, Reduced Work, and Chan.qe Orders by IPSC."

n. Subcontractor: A person, firm, or corporation, other than Contractor and employees thereof, who
supplies labor, services or materials for a portion of the Work to be performed by Contractor
under the Contract.

o. Ton: The short ton of 2,000 pounds.
p. Work: The services, materials, equipment, and other performance identified in these

Specifications and other Contract Documents to be provided by Contractor.

Materials and Work: All Work shall comply with these Specifications. All materials used or
supplied, and all equipment furnished, shall be new and unused, but this requirement shall not
preclude the use of recycled materials in the manufacturing processes. All Work shall be done by
qualified workers in a thorough and workmanlike manner in accordance with commonly accepted
industry practice that would pass without objection in both Contractors trade and IPA’s and
IPSC’s industry. Materials, equipment, workmanship, and other Work not definitely specified, but
incidental to and necessary for the Work, shall conform to the l~t-commonly accepted
commercial practice for the type of Work in question and be of a quality that passes without
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objection in Contractor’s trade and IPA’s and IPSC’s industry.

Nondiscrimination: The applicable provisions of Executive Order No. 11246 of September 24,
1965, and Bureau of Land Management regulations, and all other applicable governmental
regulations pertaining to nondiscrimination in employment in the performance of contracts, are
incorporated herein by reference, and made a part hereof as if they were fully set forth herein.
During the performance of the Contract, Contractor shall not discriminate in its employment
practices against any employee or applicant for employment because of the employee’s or
applicant’s race, religion, national origin, ancestry, sex, age, or physical disability. All
subcontracts awarded under or pursuant to the Contract shall contain a like nondiscrimination
provision.

Governinq Law: Venue: The Contract shall be governed by the substantive laws of the state of
Utah, regardless of any rules on conflicts of laws or choice of law that would otherwise cause a
court to apply the laws of any other state or jurisdiction. Any action, in law or in equity, concerning
any alleged breach of or interpretation of the Contract, or concerning any tort in relation to the
Contract or incidental to performance under the Contract, shall be filed only in the state or federal
courts located in the state of Utah.

Patents and Inteltectual Property: Contractor shall defend and.fully indemnify and, 3t the erection
~IPA, IPSC, and the Operating Agent against any and all liability, whatsoever, by
reason of any alleged infringement of any ;"~’-"’-"*’ "~ ...... ÷...~.~.~ ~,...~, ,.4;...~ ~., ,, ~ .~
~Uj patents, re#istered copyrights, trademarks~ on any a~icle, process,
method, or application used in any designs, plans, drawings, or specifications provided under the
Contract, or by reason of Contractor’s manner of performance under the Contract, or by reason of
use by IPA, IPSC, or the Operating Agent of any a~icle, process, or material specified by
Contractor:provided that IPSC has #iven Contractor prompt written notice of such action, all
necessa~ assistance in the defense thereof and the right to control all aspects of the defense
thereof includinq the right to settle or othe~ise terminate such action in behalf of IPSC.

Contractor shall have no obliqation hereunder and this provision shall not apply to: (i)
any other equipment or processes, includin.q Work or Processes which have been modified or
combined with other equipment or process not supplied by Contractor; (ii) any Work or Process
supplied accordinq to a desi.qn, other than an Contractor desiqn, required by IPSC; (iii) any
products manufactured by the Work or Process; (iv) any patent issued after the date hereof; or (v)
any action settled or otherwise terminated without the prior written consent of Contractor.

If, in any such action, the Work is held to constitute an infrin.qement, or the practice of any
Process usinq the Work is finally enjoined, Contractor shall, at its option and its own expense,
procure for IPSC the ri.qht to continue usinq said Work; or modify or replace it with non-infrinqin.q
equipment or, with IPSC’s assistance, modify the Process so that it becomes non-infrin.qin.q; or
remove it and refund the portion of the price allocable to the infrin.qin.q Work. THE FOREGOING
PARAGRAPHS STATE THE ENTIRE LIABILITY OF CONTRACTOR AND EQUIPMENT
MANUFACTURER FOR ANY PATENT INFRINGEMENT.

To the extent that said Work or any part thereof is modified by IPSC, or combined by
IPSC with equipment or processes not furnished hereunder (’except to the extent that Contractor
is a contributory infrin.qer) or said Work or any part thereof is used by IPSC to perform a process
not furnished hereunder by Contractor or to produce an article, and by reason of said
modification, combination, performance or production, an action is brouqht aqainst Contractor,
IPSC shall defend and indemnify Contractor in the same manner and to the same extent that
Contractor would be obliqated to indemnify IPSC under this "Patent and Intellectual Property"
provision.

All drawings, specifications, calculations, models, data, and other engineering documents
(collectively "Drawings") shall be delivered to and be the property of IPSC upon payment in full
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and to the extent not containinq Contractor intellectual property. IPSC shall be entitled to use the I
Drawings and the information contained therein for the CoRstructioR, operation, maintenance~
repair. 3!ter3t!o~, imprcvemeRt, 3Rd e×p3~s!oR of IPP Facilities.

Contractors Address and Leqal Service: The address given in the Proposal shall be considered
the legal address of Contractor and shall be changed only by advance written notice to IPSC.
Contractor shall supply an address to which certified mail can be delivered. The delivery of any
written communication to Contractor personally, or delivery to such address, or the depositing in
the United States Mail, registered or certified with postage prepaid addressed to Contractor at
such address, shall constitute a legal service thereof.

Assi.qnment of Contract Prohibited: Contractor shall not assign or otherwise attempt to dispose of
the Contract, or any rights hereunder, or of any monies due or to become due hereunder, unless
authorized by the prior written consent of the President and Chief Operations Officer su~_~.£~ch
approval not to be unreasonably withheld. The Contract, and Contractors rights hereunder
(including rights of collection) are nonassignable without the President and Chief Operations
Officers prior written consent. No right or claim can be asserted against IPA, IPSC, or the
Operating Agent, in law or equity, by any person, by reason of any assignment or disposition
unless so authorized.

If Contractor, without such prior written consent, purports to assign or dispose of the Contract, or
any right or interest hereunder, IPSC may at its option terminate the Contract. Such termination
shall relieve and discharge IPA, IPSC, and the Operating Agent from any and all liability, duties,
and obligations to Contractor, and to any assignee or transferee thereof.

Quality_ Assurance: IPSC has the right to subject any or all materials, services, equipment, or
other Work furnished and delivered under the Contract to rigorous inspection and testing. (Unless
otherwise specifically provided in the Contract with respect to specific materials, services,
equipment, or other Work, IPSC has no duty to inspect, test, or specifically accept.) Before
offering any material, services, equipment, or other Work for inspection, testing, delivery, or
acceptance, Contractor shall eliminate all items or portions which are defective or do not meet the
requirements of these Specifications. If any items or portions are found not to meet the
requirements of these Specifications prior to commencement of the warranty period, the lot, or
any faulty portion thereof, may be rejected. Only the Contract Administrator may accept any
material, service, equipment, or other Work as complying with these Specifications on behalf of
IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under the Contract at any reasonable location IPSC may choose (including, but not
limited to, points of origin, while in transit to IPSC, IPSC specified receiving points, IPSC storage
sites, or any point of use or installation). Inspection can include any testing that IPSC deems
necessary or convenient to determine compliance with these Specifications. The expense of any
initial tests will be borne by IPSC. All expenses of subsequent or additional tests will be charged
against Contractor when due to failure of first-offered materials, services, equipment, or other
Work to comply with these Specifications. If the order provides for factory acceptance testin.q,
Contractor shall notify IPSC when Contractor will conduct such testinq prior to shipment. Unless
IPSC states specific obiections in writinq within ten (10) days after completion of factory
acceptance testinq, completion of the acceptance test constitutes IPSC’s factory acceptance of
the Work and its authorization for shipment. If the order provides for site acceptance testinq,
testinq will be performed by Contractor personnel to verify that the Work has arrived at site
complete, without physical damaqe, and in .qood operatin.q condition. Completion of site
acceptance testinq constitutes full and final acceptance of the Work. If, throu.qh no fault of
Contractor, acceptance testin.q is not completed within thirty (30) days after arrival of the Work at
the site, the site acceptance test shall be deemed completed and the Work shall be deemed
accepted.
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10.

11.

The fact that the materials, services, equipment, or other Work have or have not been inspected,
tested, or accepted by IPSC, whether voluntarily or as required by any specific provision in the
Contract, shall not relieve Contractor of responsibility in case of later discovery of nonconformity,
flaws, or defects prior to commencement of the warranty period. Upon commencement of the
warranty period, such nonconformities will be corrected in accordance with the provision of Part
E2, 1 "Guarantees".~-,,,~’~,÷~" .... ~’=’~* ’~ ~*~’~

Extra Work, Reduced Work, and Chan.qe Orders by IPSC: IPSC reserves the right at any time
before final acceptance of the entire Work to order Contractor to furnish or perform extra Work, or
to make changes altering, adding to, or deducting from the Work, without invalidating the
Contract. Changes shall not be binding upon either IPSC or Contractor unless made in writing in
accordance with this Article.

Changes will originate with the President and Chief Operations Officer who will transmit to
Contractor a written request for a Proposal covering the requested change, setting forth the
changed Work in detail, and including any required supplemental plans or specifications. Upon
receipt of such request, Contractor shall promptly submit in writing to the President and Chief
Operations Officer a Proposal offering to perform such change, a request for any required
extension of time caused by such change, and an itemized statement of the cost or credit for the
proposed change or specifl/any other affected provision of the Contract. Failure of Contractor to
include a request for extension of time in the Proposal shall constitute conclusive evidence that
such extra Work or revisions will entail no delay and that no extension of time will be required.

If Contractor’s Proposal is accepted by IPSC, a written change order will be issued by the
President and Chief Operations Officer stating that the extra Work or change is authorized and
granting any required adjustments of the Contract price and of time of completion or chan.q~...to,
any other affected provision. !f Co~tractors Proposal is, ~j~v,w~’~’"*~"4 ~J~" ,,~Dervv, *~’~’~.,,~,, !PSC may order
÷~ additional or changed \^~’~ ~ .... *~ ...... ~"~

Additional Work or changes pursuant to the change order shall be performed in accordance with
the terms and conditions of these Specifications. No extra Work shall be performed or change
made unless pursuant to such written change order, and no claim for an addition to the Contract
price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a written
order reducing the Scope of Work without issuing~ ........ ,~.~ ~’-~,~, Propose!. Any such reduction in
the Scope of Work shall be effective upon issuance. Reductions ordered by IPSC shall constitute
partial terminations and shall reduce the price to be paid.

Chanqes at Request of Contractor: Changes may be made to facilitate the Work of Contractor.
Such changes may only be made without additional cost to IPSC, without extension of time, and
pursuant to written permission from the President and Chief Operations Officer. Permission for
such changes shall be requested in writing by Contractor to the President and Chief Operations
Officer.

Time is of the Essence and Extensions of Time: Time is of the essence to the Contract. Delivery
and other performance of Work must be completed within the times and by the dates specified.
Time for or other performance of Work shall not be except in
Article.

Shippin.q and delivery dates are
contin.qent upon IPSC’s timely approvals and delivery by IPSC of any documentation required for
Contractor’s performance hereunder.

If Contractor makes a timely written request in accordance with this Article, the time for delivery or
other performance of Work will be extended by a period of time equivalent to any delay in the

IP7 025163



12.

13.

14.

whole Work plus a reasonable time to resume production which is: (a) Authorized in writing by the
President and Chief Operations Officer; (b) Caused solely by IPSC; or (c) Due to unforeseeable
causes (such as, but not limited to war, strikes, or natural disasters) and which delay is beyond
the reasonable control and without the fault or negligence of Contractor and subcontractors.

Contractor shall promptly notify the President and Chief Operations Officer in writing at both the
beginning and ending of any delay, of its cause, its effect on the whole Work, and the extension
of time claimed. Failure of Contractor to provide such written notices and to show such facts shall
constitute conclusive evidence that no excusable delay has occurred and that no extension of
time is required.

The President and Chief Operations Officer will ascertain the facts and the extent of the delay
and will extend the time for delivery when the findings of fact justify such an extension. The
President and Chief Operations Officer’s determination will be final and conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not otherwise
be responsible in any manner or liable to any extent for damage directly or indirectly suffered by
Contractor as a result of any delay.

Protests and Claims: If Contractor considers any demand of the President and Chief Operations
Officer to be outside of the requirements of the Contract, or considers any amount of payment, or
any record, ruling, or other act, omission, or determination by the President and Chief Operations
Officer to be unreasonable, Contractor shall promptly deliver to the President and Chief
Operations Officer a written statement of the protest and of the amount of compensation or nature
of accommodation, if any, claimed.

Upon written request by the President and Chief Operations Officer, Contractor shall provide
access to all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the President and Chief Operations Officer will
promptly advise Contractor in writing of the final decision which will be binding on all parties.

The requirements of this Article shall be in addition to, and shall not be construed as waiving
claims provisions of the Statutes of the state of Utah. Contractor is deemed to have waived and
does waive all claims for extensions of time and for compensation in addition to the Contract price
unless provided for in the Contract Documents except for protests and claims made and
determined in accordance with this Article.

Limitation of
and for any

breaches, defaults, or for any torts in the performance of or in relation to the Contract by IPA,
IPSC, or the Operating Agent, or any officers, agents, or employees thereof. Contractor hereby
expressly covenants and agrees that no suit shall be brought by Contractor against IPSC, or the
Operating Agent, or their, ~fficers, agents, or employees, or any of the purchasers of
power from IPA, but that all rights or remedies that Contractor may have or that may arise under
or in relation to the Contract shall be asserted by Contractor solely against IPA. Without limiting
the foregoing provisions of this Article, Contractor shall have no right against any of the foregoing
(including IPA) to assert or recover, in contract or in tort, damages or losses in the nature of
consequential damages, incidental damages, or punitive or exemplary damages.

Independent Contractor: Contractor shall perform all Work as an independent contractor in the
pursuit of its independent calling. Contractor is not an employee, agent, joint venturer, partner, or
other representative of IPA, IPSC, or the Operating Agent and shall be under the control of IPSC
only to provide the Work requested and not as to the means or manner by which the Work is to
be accomplished. Contractor has no authority to act for, bind, or legally commit IPA, IPSC, or the
Operating Agent in any way.
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16.

Druq Policy: Contractor shall submit a current copy of its drug policy for review. IPP Facilities are
a drug free and zero tolerance workplace. Contractors employees and its subcontractors’
employees, who are to perform Work or otherwise be at the IPP Facilities, shall participate in a
drug testing program prior to arrival, and at any additional time(s) during the Contract as IPSC
may request.

Security and Safety Compliance: Contractor and its employees, agents, representatives, and/or
subcontractors, while performing Work on IPP premises, or who are otherwise on IPP premises,
shall fully comply with all security, fire prevention, and safety rules and procedures in force at IPP
as are provided to Contractor in writinq prior to commencement of Work. IPSC has the right (but
not duty) to make periodic and random inspections of the persons, and of their respective
property, upon entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective employees,
agents, and representatives. Property subject to inspection includes, but is not limited to,
vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools or equipment, and
anything contained therein. If violations are noted, the violations will be reported to Contractor’s
on-site supervisor and the Contract Administrator for appropriate action.

All Contractors employees will be given security identification badges by IPSC and those badges
shall be displayed each day to allow admittance on IPP premises. Contractor’s employees who
do not have security identification badges in their possession, will not be allowed on the IPP Job
Site unless signed in by the Contract Administrator. All security identification badges shall be
returned to the Security Contractor when the employee terminates their work at the IPP Job Site.
All Contractor’s vehicles will also receive parking stickers from the Security Contractor allowing
entrance on IPP Premises. Temporary badges and parking stickers are available for intermittent
Contractor employees and vehicles.

Contractor shall have access on IPP premises between the hours of 7:00 am to 7:00 pm Monday
through Friday. Access may be allowed on weekends or at other times with the approval of the
Contract Administrator.

Contractor will be directed to specified areas for parking vehicles and equipment by the Contract
Administrator. Certain areas of IPP premises are restricted to IPSC vehicles only. Exceptions to
the parking restriction will be made on an as needed basis through Contractors respective
Contract Administrator. Contractor shall make its employees, agents, representatives, and/or
subcontractors aware of all areas that are subject to restricted parking.

Contractor further agrees that it shall, at all times,
provide on IPP premises, a competent supervisor(s) familiar with IPSC’s and the industry’s safety
standards to ensure compliance with all federal, state, and local regulations pertaining to safety
(including, but not limited to, Federal and State OSHA, as said regulations relate to the Work to
be performed under the Contract). Although IPSC assumes no responsibility to oversee or
supervise the Work, IPSC reserves the right to review safety programs and practices and to make
recommendations to Contractor. No such review or recommendation by IPSC shall impose any
liability or responsibility on IPSC, or relieve Contractor from providing a safe working environment
and complying with all legal requirements.

Contractor shall comply with IPSC’s safety and equipment requirements as are provided to
Contractor in writinq prior to starting the Work. Worker protective clothing, which includes, but is
not limited to, hardhats, safety glasses, safety shoes, gloves, respirators, earplugs, safety
harnesses, and face shields shall be provided by Contractor.
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Prior to starting the Work, all of Contractors personnel shall attend a safety orientation taught by a
representative of IPSC. At Contractors option and subject to IPSC approval, a supervisor of
Contractor may attend the orientation taught by IPSC, and then present the orientation to the
remainder of Contractors personnel. In that case, a roll shall be provided to IPSC which lists each
person who received the orientation and the date it was received.

17. Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain services,
materials, equipment, or other Work from other vendors or suppliers.
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PART E - DIVISION E2

ADDITIONAL GENERAL CONDITIONS

Guarantee: Contractor guarantees and warrants for a minimum period of one (1) year after
delivery,~,,~"’-’~ ~,v, ...... ~,,~" !onger period                   ~ may       ~’~ specified             .j~" ~h.,,v .... ~.~.,,~,~""o~-~-" ~.~,~.~÷"*’ ’*" ’-~, !imitations,
that all materials, services, equipment, and other Work furnished are free from defects and
otherwise conform to the terms of the Contract, including, but not limited to, the Article entitled
"Materials and Work" in Part E, Division El, General Conditions.

Contractor shall repair or replace, ~ ~D~r" .... "~"* all defective materials, services,
equipment, or other Work. Such repair or replacement shall be F.O.B. at such destination as
IPSC may direct (contract delivery point, point of installation, point of consumption, etc.).4P-SGzs

Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain, guarantees
conforming to ÷~"~ ~ ..... ~,,,, ,,,,,, ~ ........ h~÷hi< provision from each of its vendors and
subcontractors with respect to their materials, services, equipment, or other portion of the Work.
Such guarantees from vendors and subcontractors shall be in addition to, and not in lieu of,
Contractors own guarantees.

(a) The Warranty Remedy Period for new spare parts shall end twelve (12) months after
date of shipment. The Warranty Remedy Period for refurbished or repaired parts shall end ninety
(90) days after date of shipment. The Warranty Remedy Period for Services shall end ninety (90)
days after the date of completion of Services.

(b) Work and Services Remedy. If a nonconformity to the foreqoin.q warranty is
discovered in the Work or Services durinq the applicable Warranty Remedy Period, as specified
above, under normal and proper use and provided the Work has been properly stored, installed,
operated and maintained and written notice of such nonconformity is provided to Contractor
promptly after such discovery and within the applicable Warranty Remedy Period, Contractor
shall, at its option, either (i) repair or replace the nonconforming portion of the Work or re-perform
the nonconformin.q Services or (ii) refund the portion of the price applicable to the nonconformin.q
portion of Work or Services. If any portion of the Work or Services so repaired, replaced or re-
performed fails to conform to the foreqoin.q warranty, and written notice of such nonconformity is
provided to Contractor promptly after discovery and within the oriqinal Warranty Remedy Period
applicable to such Work or Services or 30 days from completion of such repair, replacement or
re-performance, whichever is later, Contractor will repair or replace such nonconforminq Work or
re-perform the nonconforminq Services. The ori.qinal Warranty Remedy Period shall not otherwise
be extended.

(c) Exceptions. Contractor shall not be responsible for providin.q workin.q access to the
nonconforminq Work, includin.q disassembly and re-assembly of non-Contractor supplied
equipment, or for providin.q transportation to or from any repair facility, all of which shall be at
IPSC’s risk and expense. Contractor shall have no obliqation hereunder with respect to any Work
which (i) has been improperly repaired or altered; (ii) has been subiected to misuse, ne.qli.qence
or accident; (iii) has been used in a manner contrary to Contractor’s instructions; (iv) is comprised
of materials provided by or a desiqn specified by IPSC; or (v) has failed as a result of ordinary
wear and tear. Work supplied by Contractor but manufactured by others is warranted only to the
extent of the manufacturer’s warranty, and only the remedies, if any, provided by the
manufacturer will be allowed.

(d) Software Warranty and Remedies. Contractor warrants that, except as specified
below, the Software will, when properly installed, execute in accordance with Contractor’s
published specification. If a nonconformity to the fore.qoin.q warranty is discovered durinq the
period endinq one (1) year after the date of shipment and written notice of such nonconformity is
provided to Contractor promptly after such discovery and within that period, includin.q a
description of the nonconform=ty and complete information about the manner of its discovery,
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Contractor shall correct the nonconformity by, at its option, either (i) modifyin,q or makinq
available to the IPSC instructions for modifyin,q the Software; or (ii) makin.q available at
Contractor’s facility necessary corrected or replacement pro,qrams. Contractor shall have no
obli,qation with respect to any nonconformities resultinq from (i) unauthorized modification of the
Software or (ii) IPSC-supplied software or interfacinq. Contractor does not warrant that the
functions contained in the software will operate in combinations which may be selected for use by
the IPSC, or that the software products are free from errors in the nature of what is commonly
cate.qorized by the computer industry as "bu,qs".

(e) THE FOREGOING WARRANTIES ARE EXCLUSIVE AND IN LIEU OF ALL OTHER
WARRANTIES OF QUALITY AND PERFORMANCE, WHETHER WRITTEN, ORAL OR
IMPLIED, AND ALL OTHER WARRANTIES INCLUDING ANY IMPLIED WARRANTIES OF
MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE OR USAGE OF TRADE
ARE HEREBY DISCLAIMED. THE REMEDIES STATED HEREIN CONSTITUTE ISPC’S
EXCLUSIVE REMEDIES AND CONTRACTOR’S ENTIRE LIABILITY FOR ANY BREACH OF
WARRANTY.

Payment: Payment will be made within thirty (30) calendar days after receipt of the invoice in the
form directed by IPSC w~th the Contract Documents.                                        I

Invoices: Invoices shall be submitted in duplicate to Accounts Payable, Intermountain Power
Service Corporation, 850 West Brush Wellman Road, Delta, Utah 84624-9546. All letters
pertaining to invoices shall be addressed to the foregoing address.

All invoices shall show the Contract number, release number, or other identification of each
delivery covered by the invoice. In all cases, the amount of the applicable sales tax or use tax
shall be separately stated on the invoice.

Re,qulations, Permits. Licenses, and Warrants: Contractor shall comply with all applicable federal,
state, and local regulations including, but not limited to, Federal and State OSHA, as said
regulations relate to the Contract, Contractors performance, or Contractors trade. In addition,
Contractor shall ensure that all permits, licenses, and warrants relating to the Contract,
Contractors performance, and Contractor’s trade be acquired. Contractor warrants that the Work
will comply with the relevant standards of the Occupational Safety and Health Act of 1970
("OSHA") and the requlations promulqated thereunder as of the date of the Invitation to Proposal.
Upon prompt written notice from the IPSC of a breach of this warranty, Contractor will replace the
affected part or modify it so that it conforms to such standard or requlation. Contractor’s
obliqation shall be limited to such replacement or modification. In no event shall Contractor be
responsible for liability arisin,q out of the violation of any OSHA standards relatinq to or caused by
IPSC’s desi,qn, location, operation, or maintenance of the Work, its use in association with other
equipment of IPSC, or the alteration of the Work by any party other than Contractor.

Letters to IPSC: All inquiries relating to these Specifications prior to award of Contract shall be
addressed to the Buyer.

After award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

Mr. George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Jon Christensen, Contract Administrator

Regarding Contract No: 04-45605
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Limitation of Liability: (a) In no event shall Contractor, its suppliers or subcontractors be liable
for special, indirect, incidental or consequential damaqes, whether in contract, warranty, tort,
ne.qli.qence, strict liability or otherwise, includinq, but not limited to, loss of profits or revenue, loss
of use of the Work or any associated equipment, cost of capital, cost of substitute equipment,
facilities or services, downtime costs, delays, and claims of customers of the IPSC or other third
parties for any damaqes. Contractor’s liability for any claim whether in contract, warranty1 tort,
ne.qli.qence, strict liability, or otherwise for any loss or dama.qe arisin.q out of, connected with, or
resultinq from this Contract A.qreement or the performance or breach thereof, or from the desiqn,
manufacture, sale, delivery, resale, repair, replacement, installation, technical direction of
installation, inspection, operation or use of any equipment covered by or furnished under this
Contract Aqreement, or from any services rendered in connection therewith, shall in no case
(except as provided in the section entitled "Patent Indemnity") exceed one-half (1/2) of the
purchase price allocable to the Work or part thereof or Services which .qives rise to the claim.
Notwithstandinq its placement herein, this provision shall extend to the entire Contract
A.qreement.
(b) All causes of action a.qainst Contractor arisinq out of or relatinq to this Contract Aqreement or
the performance or breach hereof shall expire unless brouqht within one year of the time of
accrual thereof.
(c) In no event, re.qardless of cause, shall Contractor be liable for penalties or penalty clauses of
any description or for indemnification of IPSC or others for costs, dama,qes, or expenses arisin.q
out of or related to the Work and/Services.

Software License: (a) Contractor owns all riqhts in or has the ri.qht to sublicense all of the
Software, if any, to be delivered to IPSC under this Contract Aqreement. As part of the sale made
hereunder IPSC hereby obtains a limited license to use the Software, subiect to the followinq: (i)
The Software may be used only in coniunction with equipment specified by Contractor; (ii) The
Software shall be kept strictly confidential; (iii) The Software shall not be copied, reverse
en.qineered, or modified; (iv) The IPSC’s ri.qht to use the Software shall terminate immediately
when the specified equipment is no Ion.qer used by the IPSC or when otherwise terminated, e..q
for breach, hereunder; and (v) the ri.qhts to use the Software are non-exclusive and non-
transferable1 except with Contractor’s prior written consent.
(b) Nothin.q in this Contract A.qreement shall be deemed to convey to IPSC any title to or
ownership in the Software or the intellectual property contained therein in whole or in part, nor to
desiqnate the Software a "work made for hire" under the Copyriqht Act, nor to confer upon any
person who is not a named party to this Contract Aqreement any riqht or remedy under or by
reason of this Contract Aqreement. In the event of termination of this License, IPSC shall
immediately cease usinq the Software and, without retainin.q any copies, notes or excerpts
thereof, return to Contractor the Software and all copies thereof and shall remove all machine
readable Software from all of IPSC’s stora.qe media.

Export Control : IPSC represents and warrants that the Work and Services provided hereunder
and the "direct product" thereof are intended for civil use only and will not be used, directly or
indirectly, for the production of chemical or bioloqical weapons or of precursor chemicals for such
weapons, or for any direct or indirect nuclear end use. IPSC a.qrees not to disclose, use, export or
re-export, directly or indirectly, any information provided by Contractor or the "direct product"
thereof as defined in the Export Control Re.qulations of the United States Department of
Commerce, except in compliance with such Requlations.
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PART F - DIVISION F1

DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

Delivery_: Contractor shall make deliveries only upon receipt of releases issued by the Buyer.
IPSC reserves the right to specify in said releases the amounts and dates of deliveries at the
location described in the Proposal Schedule. IPSC will require ID fans to be delivered as
indicated in Division F2, Article 15, Schedule of Activities, in the table titled, Work to be Delivered
to the Job Site.

Deliveries shall be made between the hours of 8:00 a.m. and 3:00 p.m., except holidays, Monday
through Friday, unless other arrangements are made in writing between Contractor and Buyer.

Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the English foot-
pound-second system.

Indemnity Clause: Contractor undertakes and agrees to defend, indemnify, hold harmless, aa6La~
~,,,,,,~ ~,,,~,,,~.~,~,, ,,~. ~,~,,,,~ ,,~D^,.. ,4,~,~,,,4~,~,,~ IPA, IPSC, LADWP, and any and all of their boards, officers, ~,
representatives, employees, assigns, and successors in interest from and against any and all
suits and causes of action, claims, charges, costs, damages, demands, expenses (including, but
not limited to, reasonable attorneys’ fees and cost of litigation), judgments, civil fines and
penalties, liabilities or losses of any kind or nature, including, but not limited to, violations of
regulatory law, breach of contract, death, bodily injury or personal injury to any third person,
including Contractors employees and agents, or damage or destruction to any .third pa~y prope~y

the extent attributable to neqliRent performance of the Contract on the pa~ of Contractor, or
Contractor’s officers, agents, employees, or subcontractors of any tier, except as may be caused
by the ~negligence of IPA, IPSC, LADWP, or their boards, officers, agents, representatives, or
employees, assiRns, and successors in interest.

Insurance Requirements: Prior to the start of the Work, but not later than thirty (30) calendar days
after date of award of Contract, Contractor shall furnish IPSC evidence of coverage from insurers
reasonably acceptable to IPSC ~nd in ~ form ~ccept~b!e to !PSC !ns,Jr~nce ,~,n~!yst3n Accord
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form. Such insurance shall be maintained by Contractor and at Contractor’s sole cost and
expense.

Such insurance shall not limit or qualify the liabilities and obligations of Contractor assumed
under the Contract. IPA, IPSC, or LADWP shall not, by reason of any of their inclusion under
these policies or otherwise, incur liability to the insurance carrier for payment of the premium for
these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be deemed
excess insurance, and Contractors insurance is and shall be primary for all purposes despite any
provision in Contractor’s policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor shall, prior
to the policy expiration date following completion of the Work, provide evidence that the "Claims
Made" policy has been renewed or replaced with the same limits and terms and conditions of the
expiring policy at least for the Contract under which the Work was performed.

Workers’ Compensation/Employers Liability: Workers’ Compensation Insurance covering
all of Contractors employees in accordance with the laws of all states in which the Work
is to be performed and including Employer’s Liability Insurance, and as appropriate,
Broad Form All States Endorsement, Voluntary Compensation, Longshoremen’s and
Harbor Workers’ Compensation, Jones Act, and Outer-Continental Shelf coverages. The
limit for Employers Liability coverage shall be p~s~b~-~=~$1 million each accident and
shall be a separate policy if not included with Workers’ Compensation coverage.
Evidence of such insurance shall be an endorsement to the policy providing for a thirty
(30) calendar days prior written notice of cancellation or nonrenewal of a continuous
policy to IPSC, by receipted delivery, ~nd a Waiver of Subrogation in favor of !P.~., IPSC,
~r,,4 I Ar’.\^ID, it,., ,-,-r-l:i ........ ÷~ ~’~’~ ~’"~"J ...... Workers’ Compensation/~Employers
Liability exposure may be self-insured provided that IPSC is furnished with a copy of the
certificate issued by the state authorizing Contractor to self-insure. Contractor shall notify
IPSC. by receipted delivery, as soon as possible of the state withdrawing authority to self-
insure.

Gemmer-eial-Comprehensive General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors; and Personal Injury
coverages included. Such insurance shall provide coverage for total limits actually
arranged by Contractor, ~p~F~4~f $2 million Combined Single Limit and be
specific for the Contract. Should the policy have an aggregate limit, such aggregate limits
shou!d not be !oss thanshall be. $4- 2 million. Umbrella or Excess Liability coverages may
be used to supplement primary coverages to meet the required limits. Evidence of such
coverages shall ~’~’ "-’- JD~"~ ^,4,4;~,,~,~ ~ ...... ,~ ~,,,4 ....... ÷ = .........

*-~,~,~ ÷,, ~D~r" -,,,,4 provide for the following:

3dditiena! insured with the Named !ns’Jred for the act!v!t!es and operat!cns under
and in connection ,;;!th the Contract.

That the insurance is primary and not contributing with any other insurance
maintained by IPA, IPSC, or LADWP.

(2)

A Severability-of-lnterest or Cross-Liability Clause such as: "The policy to which
this endorsement is attached shall apply separately to each insured against
whom a claim is made or suit is brought, except with respect to the limits of the
company’s liability."

(3)
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(4) That the policy shall not be subject to cancellation, change in coverage, reduction
of limits or nonrenewal of a continuous policy, except after written notice to IPSC,
by receipted delivery, no less than thirty (30) calendar days prior to the effective
date thereof.

(5) A description of the coverages included under the policy.

Gemmereial-Comprehensive Automobile Liability: Gemme~al-Comprehensive
Automobile Liability covering the use of owned, nonowned, hired, and leased vehicles for
total limits actually arranged by Contractor, ~4~Ne~4~4=~f $1 million Combined
Single Limit. Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance ~nd requirements for ~dditien~! insureds, primary
insurance, notice of cancellation, and Severability-of-lnterest shall be the same as
required in the Commerci3! Comprehensive General Liability Division of terms and
conditions.

The policy shall not be subject to cancellation, change in coverage, reduction of limits, or
nonrenewal of a continuous policy, except after written notice to IPSC, by receipted
delivery, not less than thirty (30) calendar days prior to the effective date thereof.

e. Other Conditions:

(.1) Failure to maintain and provide acceptable evidence of any of the required
insurance for the required period of coverage shall constitute a m~N~-breach of
Contract, upon which IPSC may immediately terminate or suspend the Contract.

~ Said insurance may be procured and maintained in the name of
Contractor, IPA, IPSC, LADWP, and/or any combination thereof, as primaq
and/or seconda~ insured, a~ as ~PSC may frem t~me tc t~me elect.

(2) Contractor shall be responsible for all subcontractors’ compliance with these
insurance requirements. The foregoing remedies in subsection (1) shall be
available to IPSC against Contractor for any failure by any subcontractor to
maintain and provide the required insurance.

Transportation: All shipments of hazardous materials under the Contract or in connection
herewith shall be handled in accordance with current U.S. Department of Transportation
regulations and all other applicable federal, state, and local taws and regulations.

Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data Sheet
(MSDS) for all hazardous materials furnished under the Contract, used, stored, or transported on
or near IPP premises in connection with the Contract. The MSDS shall be furnished to IPSC on,
or prior to, the date of the first delivery, use, storage, or transportation of the materials or
equipment. If these Specifications require that Contractor furnish instruction books, the MSDS
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10.

11.

12.

shall also be included in such books.

Contract Termination:

For Convenience or Security: IPSC reserves the right, by giving twenty (20) calendar
days prior written notice (or such longer notice as IPSC may select) to Contractor, to
terminate the whole or any part of the Contract at IPSC’s convenience, whether or not
Contractor is in default. IPSC also reserves the right to terminate the Contract, effective
immediately upon notice, for purposes of security or safety of IPP Facilities, persons who
work at IPP Facilities, or the public. In the event of termination for convenience, security,
or safety, IPA will pay Contractor reasonable and proper direct costs of termination (if,
however, Contractor’s Proposal includes cancellation charges, payment for termination
costs shall not exceed the cancellation charges set forth therein). Contractor shall, after
consultation with IPSC, take all reasonable steps to minimize the costs related to
termination. Contractor shall provide IPSC with an accounting of costs claimed, including
adequate supporting information and documentation and IPSC may, at its expense, audit
the claimed costs and supporting information and documentation.

bo For Breach: IPSC may terminate the whole or any part of the Contract effective
immediately upon written notice, in the event Contractor is in material default, and without
right on the part of Contractor to claim any termination costs. This right to terminate is in
addition to, and not in lieu of, any other remedy provided in the Contract or otherwise
provided by law or equity. No termination by IPSC for default shall be effective unless,
within fifteen (15) days after receipt by Contractor of IPSC’s written notice specifyin.q such
default, Contractor shall have failed to initiate and pursue with due diliqence correction of
such specified default.

C° Limitation of Liability: In no event shall termination of this Contract, or any portion thereof,
whether for convenience, security, safety, breach, or otherwise, constitute the basis for or
result in any claim by Contractor for consequential or incidental damages (including loss
of anticipated profits or other economic damages) or punitive damages, and Contractor
hereby releases IPA, IPSC, and LADWP, and their officers, directors, employees, agents,
and representatives, from any and all such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the whole or
any part of the Contract and the Work without invalidating the provisions of the Contract. In the
event the Work is suspended, Contractor will be reimbursed for actual direct unavoidable costs
that it reasonably incurs as a result of the suspension. Claims for such cost reimbursement shall
be submitted by invoice. Contractor shall use all reasonable means to minimize such costs, and
shall allow IPSC to audit costs claimed. Contractor shall, upon request by IPSC, provide a
projection of costs it anticipates to incur during any suspension, or continuation of suspension,
contemplated by IPSC. In no event shall suspension constitute the basis for, or result in, any
claim for consequential or incidental damages (including loss of anticipated profits or other
economic damages) or punitive damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives, from any and all
such claims or liability.

No Waiver: No breach, noncompliance, or other failure to perform (collectively "breach") by
Contractor, or any subcontractor, or of any Work shall be deemed waived unless expressly
waived in writing by the President and Chief Operations Officer. No waiver by IPSC of any one
breach shall be deemed to waive any other prior, concurrent, or subsequent breach. No exercise,
or failure to exercise, or delay in exercising any particular remedy by IPSC shall be deemed a
waiver or preclude IPSC from subsequently invoking that remedy for that breach or any other
breach. Unless otherwise specified, a,~ll remedies granted to IPSC in the Contract, or by law or
equity, are cumulative and may be exercised in any combination or order.
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1. Design Data

Line    Transformer

UL’ /~UL       SR, ex
IL Dd0
fL ~ Uvo/2 ~n~
~ iv1

SR, ex
Dyl

Converter

DC Reactor Ld

Machine

~U M/2
fM

~ UM/2

PTerm

~iShaft

A, ULV

Main Data

Line

line voltage
line-voltage tolerance
line frequency
min. short-circuit power
max. short-circuit power

UL [kV]
~UL [%]
fL [Hz]
SCmin [MVA]
SOmax [MVA]

6.9
+10 / -10t

60
150
382

Transformer (existing, used at tap position -2.5%)

rated power
rated no-load voltage secondary side
rated transformer sec. current (r.m.s.)
short-circuit impedance
vector group

SR [kVA]

Uv0/2 [V]
Iv1 [A]
ex [%]

4378
4031

627
7.0

Dd0 and Dyl

actual no-load voltage secondary side Uvo/2
actual transformer sec. current (r.m.s.) Iv1

iv]
[A]

4132
494

Speed reduction from -5 to -10 % line voltage tolerance

IPATechnical01.doc 3/33

IP7 025176



Converter

construction
rated converter AC current (rms)

@ 8200 hp
@ 10000 hp

quantity and type of thyristor
quantity of thyristors per branch
cooling medium
max. inlet temperature

DC reactor

inductance
direct voltage
rated direct current

@ 8200 hp
@ 10000 hp

Machine

Converter Operation
shaft rating
number of stator windings
service voltage
service current (fund.)
service frequency
fund. power factor

Rating
apparent power
rated voltage
rated current (fund.)
rated frequency
rated speed
commutation reactance

Excitation (Converter Operation)
excitation voltage
excitation current
excitation frequency

Auxiliary supply
auxiliary voltage

Iv1 [A]
Iv1 [A]
Iv~ [A]

n(s)

Tin [°C]

Ld [mH]
u~ [v]
I~ [A]
I~ [A]
I~ [A]

PShaft [kW / hp]

UM/2 [V]
IM [A]
fM [Hz]
COSq~M [-]

SM1 [kVA]

UM1/2 [V]
IM~ [A]
fM~ [Hz]
n [rpm]
XcM [%]

Ue [V]
Ie [A]

fe [Hz]

ULV [V]

MEGADRIVE - LCI.DR

A1212-404R452
494
554
715

96 * 3BHB 010085
3+1

air
50

8.5
9675

605
678
876

5529 / 7415
2

3876
472
63.6
-0.9

6337
3876
472
63.6
954
10

t.b.a.
t.b.a.

60

480 (_+10%)
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Converter efficiency

100% speed / 7415 hp:
80% speed / 3796 hp:
50% speed / 926 hp:

[%] 98.36
[%] 97.80
[%] 93.20

Converter Heat Dissipation

100% speed : [kW] 94.8
80% speed: [kW] 66.2
50%speed: [kW] 53.1

Line side power factor @ 6.9 kV, 237 MVA without filter or power factor compensation system

100%speed/7415 hp:
80%speed/3796 hp:
50% speed/926 hp:

[-] 0.88
[-] 0.72
[-] 0.43

2. Harmonic Filters - Item 200

Per 6.9 kVBus system, (1) one 6.5 MVAr Harmonic filter unit required for two LCI-drives. We assume
outside power yard installation for the filters.

The harmonic filters are designed to the existing conditions of the system. Only harmonics generated by the
SFC converter are considered, those generated by other consumers are not included in the design. The
design bases on the available technical data and results in a filter of approx. 6.5 Mvar, which is subject to
change at the detail design stage. See also the attached preliminary harmonics study for several load
points. This study assumes worst case short cisrcuit data, e.g. no contribution from fixed speed motors
connected to the 6.9 kV bus.

Included in the scope for the filters are all capacitor banks, reactors and resistors, supports, material for
internal connections between the parts. Minimum two tuned filter circuits are required and for each branch
two CT’s and unsymmetry supervision are provided. Breakers and control for the breakers, foundation,
installation and commissioning are not included in the scope.
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Apparent power (SL), reactive power (QL) and power factor (PF) without power factor correction filter are
shown in the graph below.

Approx. 6.5 MVAr are required to provide a Power Factor PF > 0.95 at the Point of Common Coupling PCC.
for any load point for two LCI drives. The filter will be designed in individual L/C traps, tuned to the
harmonics, e.g. 3rd and 5th harmonics. This filter would be connected to 6.9 kV via a separate breaker (not
in scope).
A smaller filter for one drive only may also be connected at a tertiary transformer winding of e.g. 4160 V.
We assume the filter optiojn will be considered upon executing the power increase. Thus, new transformers
would be required. These new transformers could be designed with tertiary windings for filter connection.
The filter components (reactors, capacitors and resistors) will be delivered loose, and should be installed in
the switchyard. Below is a typical single line diagram for the configuration with the tertiary transformer
winding.

F It÷’

The budgetary price indication for this item 200 considers the filter design, the components (capacitors,
reactors, resistors, filter breaker.
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3. Input Transformer

Existing input transformer will be re-used with the ABB LCI.

4. Brushless Syncrhonous Motor

Existing Synchronous Motor, inclusive brushless exciter will be re-used with ABB LCI.

5. General Description

This section describes the dimensions, mechanical design, corrosion protection and painting, HV
connections, Aux. and signal cables, permanent grounding connection, safety maintenance
grounding as well as principle of operation.

The air-cooled A-version MEGADRIVE-LCI.DR frequency converters are available in the following
standard configurations:

¯ one-channel 12/12-pulse series connection (... 1212 type), Fig. la

Line Line DC- Machine
Transformer Converter Reactor Converter Machine ,,, 1212

///

!11 III

(// ///
/// ///

Fig. la One-channel 12/12-pulse series connection (... 1212 type)
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6. Main data of the Static Frequency Converter (SFC)

Standard Cabinet Solution - 1 transport unit - Item 100
The LCI Drive will be delivered in one single transport unit configuration. The door clearance in the building
needs to be adjusted to accommodate the drive 6,2"2,25"2,4m. The fans will be assembled at site.

oo

Front View

6200

2100 =1- 1000 2100 =1~ 1000

600 I~ 1500 1500 600

Top View

Air Inlet

Side View

225O

Air Outlet

Alrlnlet

Minimal clearance to the wall in:
Front Side: 1500 mm
Rear Side: 1500 mm
Left S~de: 100 mm
Right Side: 100 mm

Weight: ca. 8’500 kg /,~’~ ~ °~ ~

LCI.DR
BR1 -A1212-404R452
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Split Cabinets Solution - 2 transport units - Item 110
The LCI Drive will be delivered in two separate units (splitt in the middle x-axis), in order to fit through
existing door. Each transport unit is composed of a converter 6,2"1,13"2,4 meters, fans dismantled. The
two units will be assembled together incl. fans, according to above view, when on final location.

0
0
~0 0

0

60O

2100

1500

Front View

6200

2100

1500 600

1000

Air Inlet

Side View

2250

Air Outlet

Air Inlet

TD ~o

Top View Minimal clearance to the wall in:
Front Side: 1500 mm
Rear Side: 1500 mm
Left Side: 100 mm
Right Side: 100 mm

Weight: ca. 8’500 kg

LCI.DR
BR9-A1212-404R452

Customized for Intermountain:
- transportation division (TD)
- two dc-reactors
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Applicable Standards

Our standard ABB LCI.DR fullfills following codes and standards:

General I EC 60146-1-1 Semiconductor converters

IEC 60664-1Insulation coordination
within low voltage system
Climatic, chemical and
mechanical conditions

Safety
Reactor
Transformers
Quality
Environment

IEC 60721-3-1 Storage
IEC 60721-3-2Transportation
IEC 60721-3-3Stationary use at weather
protected locations (operation)
IEC 61800-5-1
IEC 60289
IEC 60076
ISO 9001
ISO 14001
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The air-cooled (A-Version) MEGADRIVE-LCI.DR converter equipment basically includes the
following parts:

- air-cooled power part (thyristor units for line and machine converters with heat sinks, RC-
snubber-circuits, gate firing circuits, current and voltage transformers; line overvoltage
protection)

- DC reactor
- converter control unit (control, protection and monitoring, operators panel, auxiliary distribution

and excitation converter).

All above mentioned parts are mounted in a converter block, forming a single assembly for
transportation; the DC reactor(s) is (are) integrated in the converter block.

Standard converter block design features

a) Cooling system
Primary cooling medium
ventilation

air inlet
air outlet

air
forced; by fan installed on the top
of the block
through front doors
via roof

b) Mechanical design

Block

Enclosure

Mounting of doors

Door locks

Degree of protection

- doors closed

- doors open - power part
- DC reactor
- control, auxiliaries

welded and riveted cubicles,
bolted together,
profile thickness 2.5 mm

panels, doors, roof
metal sheet thickness 2 mm

with 4 hinges

medium voltage ---> two-way key
low voltage/cooling --> square key

IP 30

IP 00
IP 00
IP 20

c) Corrosion protection and painting

Block and enclosure

- pre-treatment phosphatizing and passivation

IPATechnical01 .doc 11 /33

IP7 025184



- 1st top coat (outside)
paint colour

- 2nd top coat
outside surface
paint colour
dry layer thickness

electrostatic immersion
RAL 7032 (light grey)

powdered
RAL 7035 (light grey)
55 _+ 5 #m

d) Identification

Block

Cubicles

Built-in components

Cable/wire marking

e) Internal cabling, wiring and busbars

Conductor

Insulation

Colour

Busbars

Connection technique

Cable ducts

rating plate on front side
Plastic black on white

adhesive label, top right hand
Corner, black on white

adhesive label, both on component
and on place of mounting
label made of halogen free plastic
with black printing

as option only

copper

antitoxic, flame retardant halogen-
and chlor-free

earthing: yellow/green
all others: black

bright copper

wires with ferrules
strands with sleeves
cables with lugs
busbars bolted

halogen-free plastic
flame retardant

f) Converter block interfaces (cables, piping, .... )

Power connections:

- entry from bottom
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- connection points are prepared for the connection of power cables as follows:

- quantity per phase to transformer
to motor

- outside diameter of cables
- cross-section
- connection point

max. 4 (single-core cables)
max. 4 (single-core cables)
~ 45 mm
~ 400 mm2
copper-busbar, 18 mm bore

Auxiliary and signal cables:

- cable entry from bottom
- connection to screwed terminals

Earthing connection points:

- permanent earthing:
- on internal protection earthing busbar
- on internal isolated power part earthing busbar

external cable z 150 mm2
external cable ~ 16 mm2

- maintenance safety earthing:

- earthing studs at incoming and outgoing busbars

g) Standard accessories

Door monitoring and contacts
Lighting

Anticondensation heating:

in all power part cubicles
in control, excitation cubicles and

~_~
co01i ~u=pi.~t ....
as opuon only ~._->

h) Additional specifications of air-cooled version MEGADRIVE-LCl converters:

Manufacturer ABB

Ambient conditions

- classification of environmental conditions

- air temperature range - operation
- storage

IEC 721-3-3
3 K3/3Z2/3 B 1/3C 1 R/3S 1/3M 1
1 ... 50 oc
0 ... 55 oc

- air quality: air must be free of particles as coal, iron, etc.

- air humidity rating (without condensation) 5% ... 85%
- altitude < 2000 m
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- seismic conditions

Noise level at 1 m distance

Standard

on request

~ 80 dB(A)

IEC 60146

Power part

The power part of air-cooled LCI converters is uses thyristor units of ABB’s well established
VERITHYR® equipment.

The VERITHYR® units used for both - line and machine - converters, are of identical design and
comprise, apart from the thyristors and heat sinks, snubber circuits, gate firing circuits and current
and voltage transformers. These units are of fuseless make.

The thyristors and heat sinks are assembled in vertically arranged stacks. The cooling is made by
forced airflow from back to front of the stacks. This means that in the converter cubicles the air
passes only through one heat sink, resulting in low air pressure drop.

Fans integrated in the converter cubicle take the air through the front door of the connection
cubicle and blow it out through the air grating in the roof of the converter cubicle. The noise level is
low because of relatively low air speed.

Due to this design the thyristor units are very compact and they have a minimum of connecting
points.

Converter control unit

The complete control system for the water-cooled LCI.DR converter is placed in a two-cubicle
arrangement,
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EXCITATION

CONTROL

These cubicles contain the following functions:

CONTROL - cubicle

EXCITATION - cubicle

standard

standard

control-terminals and interface units
control and protection in rack
operator’s panel on the front door for
- indication
- fault indication
- operation
- auxiliaries
- auxiliary terminals
- auxiliaries for control

- auxiliary-input terminals and input contactor
- breaker, 3-phase AC-power controller and

output terminals for excitation without slip-rings
auxiliaries for converters, cooling unit and control
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7.Converter controller

a) PSR2 - the high-speed processing device

Because of high computing capacity of the PSR, all control, regulation, monitoring and
protection functions can be performed by a single processing unit, using a function block
programming language.

The processor comprises two main units:

¯ a high-speed processing board, on which a micro-program-controlled RISC (Reduced
Instruction Set Computer) with "Extended Harvard Architecture" processes the user
program,

¯ a communication board based on an Intel 80C186 microprocessor with an interface to
the parallel multi-processor bus, a coupler for the serial ARCnet bus and a serial
interface.

The advantages of the excellent communication facilities for the user are:

¯extreme flexibility when loading the user program and loading and viewing data and
parameters

¯high reliability through extensive self-monitoring

¯comprehensive diagnostic and testing facilities for effective user support when testing
and commissioning plants.

b) Hardware structure of the PSR system

The digital controller system consists of different plug-in units such as processor unit,
interface module and gate control unit, which are linked together by a fast B448 parallel
bus. An additional communication processor makes provision for the direct exchange of
data with the superimposed control system (optional).

The bus structure replaces the classic interfaces by transparent paths, which offer
advantages not only with respect to accuracy and flexibility, but also with respect to the
numerous supplementary functions for diagnostic and optimization purposes.

c) Less wiring thanks to ARCnet®

The data exchange within the MEGADRIVE-LCI converter takes place via a serial
ARCnet bus. This method reduces the wiring between the different
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components of the converter and the control cubicle to a minimum. The control and
display unit for local operation of the control system is also connected to the ARCnet bus.

d) Simple to operate

The control and display unit is used to control the system, to view actual operating values
and to annunciate failures. It comprises

¯a LCD display with eight lines and LED background lighting. Selection can be made
between alphanumeric and alphanumeric/analogue presentation.

¯function keys for controlling the functions of the display and for operating the
LCI locally.

The functions of the control and display unit and the setting of the operating parameters
are programmed using a Personal Computer (PC).

e) Simple to integrate in superimposed control systems

The input and output modules, which are located as close as possible to the process
vicinity, translate the process signals into system-conform binary signals. Binary signals
are transferred to and from the interface units via standardized system cables. For
distances up to 10 m between the processor and the unit to be controlled, distributed I/O
units are connected to an interface module by a parallel bus.

Special interface units can optionally be provided for the exchange of data between the
PSR2-system and the superimposed control systems. The following communication protocols
may be used:

¯Allen-Bradley PLC 2

¯Modbus

¯ABB master Fieldbus

Mode of operation
Reference values and measured values from the process are transferred continuously and
cyclically to the input memory of the I/O module. The processing unit has free access to this
memory via the high-performance multiprocessor bus B4482 and transfers its calculated control
values into the output memory of the I/O module.
From there they are transmitted also continuously and cyclically to the power control devices in
order to act upon the process.
The scanning (i.e. sample) elements of the input modules can be controlled such that a certain
number of pre-selected values can be simultaneously sampled and held.
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Multiprocessor bus
The internal bus of the PSR system is a high-performance parallel bus for multiprocessing
operation.
Each of the processing units working in parallel has free access to all input/output modules.
The bus has no central bus coordinator. Arbitrages located in the bus interface of each
processing unit decides in a democratic way which processing unit has free access to the bus.

Self-Checking, Diagnostic
The PSR system has extended self-test facilities. Four different categories can be classified
-self-test of the hardware modules (supply voltages, input- output channels and so on)
-self-test of the user program sequence
-self-test of the data and address transmission on the PSR system bus (timing and parity
checks)
-automatic and programmable test routines
Malfunctions are indicated by one to three LED’s and by individual electronic signals on each
module.

Adaptations during tests, commissioning and operation
With PSR control, all the parameters and the structure of the user program e,g,
- open- and closed-loop control
- monitoring and protection (1st stage)
can easily be adapted to altered conditions.

Parameters can be changed optional on-line, the structure has to be changed off-line.
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8.Sequence control

Binary inputs (BI):
(positive pulses >100 ms)

Binary outputs (BO):
(continuous signals)

Analogue inputs (AI):

Analogue outputs (AO):

AUX-ON
AUX-OFF
DRIVE-ON
DRIVE-OFF

AUX-READY
AUX-ARE-ON
AUX-ARE-OFF
BREAK-READY
DRIVE-READY
DRIVE-IS-ON
DRIVE-IS-OFF
MOTOR-IS-ROTATING
OPERATION-REMOTE/*LOCAL
COMMON-ALARM
COMMON-TRIP

SPEED SET VALUE

SPEED ACTUAL VALUE

(ready to be switched on)

(ready to be switched on)
(ready to be switched on)

The standard interface signals with the main switchgear are:

Binary inputs:
Binary outputs:

CIRC-BREAK-TRIPPING
CIRC-BREAK-EMERG-OFF

The standard signal interchange between the drive system and the customers remote control system is a
parallel signal interface with the following technical data:

¯ analogue input and output signals (0) 4 ... 20 mA dc.

¯ binary inputs are realized as contact status inputs with:
- input voltage
- input current

24 ... 250 V dc. (+20/-25%)
6... 8 mA

¯ binary output signals are realized by relay changeover contacts with:
- max. switching voltage 250 V ac. or dc.
- max. switching current 5 A
- max. switching power 2000 VA
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b) The start-sequence includes the following steps:

Input signal Remarks

In the converter, all MCBs have to be closed.
All auxiliary power supplies have to be switched on
- first the "3-phase AUX. power supply"
- then the "control system power supply":

Output signal

DRIVE-READY = 0
DRIVE-IS-OFF = 1
DRIVE-IS-ON = 0
MOTOR-IS-ROT. = 0

DRIVE-ON

As soon as the converter control detects that the "3-phase
AUX. power supply" has been switched on (the monitoring
"AUX AC undervoltage " disappears) and if no failures are
monitored:

Begin of start sequence

The signal "DRIVE-READY" permits the remote control to
close the main breaker and to start the drive.

The converter control releases the pulses and builds up the
currents in the excitation, line and machine converters:

As soon as the actual speed is higher than a presettable
threshold value
The motor accelerates up to the speed set value

End of start-sequence

Speed control of the motor via the analogue input "SPEED
SET VALUE"

DRIVE-READY = 1

DRIVE-IS-ON = 1
DRIVE-IS-OFF = 0
DRIVE-READY = 0

MOTOR-IS-ROT. = 1
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c) The stop-sequence includes the following steps:

Input signal

DRIVE-OFF

Remarks

Speed control of the motor

Begin of stop sequence

a) coasting (standard): The converter control reduces the
currents to zero and blocks the pulses in the line, machine
and excitation converters; the motor coasts down to speed
zero.
As soon as the actual speed is lower than a presettable
threshold value:

b) electrical breaking (option): The converter changes the
direction of the energy flow to generating operation (by
controlling the machine converter as rectifier and the line
converter as inverter). The motor is decelerated.
As soon as the actual speed is lower than a presettable
threshold value, the converters are swiched off.

End of stop-sequence

The signal "DRIVE-IS-OFF" permits the remote control to
open the main breaker and to switch off the auxiliary power
supply of the converter..

Output signal

DRIVE-IS-ON = 1
DRIVE-READY = 0
MOTOR-IS-ROT. = 1

DRIVE-IS-OFF = 1
DRIVE-IS-ON = 0
DRIVE-READY = 1

MOTOR-IS-ROT. = 0

:MOTOR-IS-ROT. = 0
DRIVE-IS-OFF = 1
DRIVE-IS-ON = 0
DRIVE-READY = 1

Regulation (see Fig. 3a and Fig. 3b)

If losses and the influence of flux and current harmonics are disregarded, the synchronous motor
develops a torque which can be determined by the formula

ITM
= KxidxUmxcosphim

Where: TM
K
id
um

phi m

= Average torque
= Constant
= Average current in DC link
= Voltages at terminals of synchronous motor
= Angular velocity of synchronous motor = speed
= Phase difference between fundamentals of current and voltage

at terminals of synchronous motor

The machine flux um/o~ and power factor cos phi m are given values which result in a frequency
changer of optimum size and design; that means a value close to 1.0 is taken for cos phi m, while
the nominal flux is taken as value of um/o~ The magnitude of the torque is determined by the

IPATechnical01.doc 21 / 33

IP7 025194



chosen value of direct current id, and the torque direction by the sign selected for the power factor
cos phi m.

Speed control
The speed controller with the inner current control loop is a classic cascade feedback arrangement.
On normal operation conditions a speed control accuracy of 0,5 % of nominal speed can be
reached.

Current control
Current id is regulated by a control loop acting on the line converter. The set value "idw" is provided
by the speed controller or limiters. Such limits are matched to the load capacity of the converter.

Machine flux control
The machine voltage "um" is regulated by a separate control loop acting on the excitation
converter. The set value "umw" varies proportionally to the speed actual value nx in such a way
that the machine flux is held at its nominal value.

Power factor cos phi rn control
The firing angle for the machine converter has to be chosen so as to obtain the best possible
utilisation of frequency changer and machine. This is the case when current and voltage are in
phase. Power factor is then unity. However, this is possible only in pulse mode operation. For load-
commutation (over about 10 % of rated speed) the power factor is restricted to approximately -
0,85 owing to the commutation angle and the minimum extinction angle.

The gate control unit of the machine converter is designed for variable frequency and variable
voltage. The machine voltages are used as reference voltages for the thyristor firing sequence.
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Standard Cabinet Single Line Diagram -Item 100
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Split Cabinet Single Line Diagram - Item 110
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9.Protection and Monitoring

The standard protection and monitoring functions in LCI.DR converters are realized as follows:

Protection 1st stage alarms and trips are monitored and memorized (with first and new value
signalling) in the programmable high speed controller PSR and indicated on the operators panel.
The signal COMMON-ALARM is sent

to an output relay as information for the remote control.
- to
If an

in
at

the converter control operator’s panel.
alarm occurs
operation, the drive is no___t switched off.
standstill, the drive is no__tt prevented from starting.

The signal COMMON-TRIP is sent
to an output relay as information for the remote control to switch off the drive (converter and
main breaker).

- to the internal sequence control to initiate an orderly stop sequence.
- to the converter control operator’s panel.
- to an output relay which activates the (normally energized) interposing relay CIRC-BREAK-

EMERGENCY-OFF as order to trip the main breaker immediately.

Protection 2nd stage trips are monitored and memorized in conventional, hardwired protection
units that are independent of the PSR (backup to PSR).

The common signal PROTECTION TRIP is sent
to an output relay which activates the (normally energized) interposing relay CIRC-BREAK-
EMERGENCY-OFF as order to trip the main breaker immediately.

- immediately to the line-side gate-control units to shift the pulses to the inverter limit.
- delayed to the gate control units and the pulse amplifiers to block the pulses.
- to the protection 1st stage.
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a) Protection 1st stage alarms (A) and trips (T) are:

Main breaker
I" protection I circuit breaker is tripping

Transformer
I" see transformer spec. I

Converter
- power part

- converter cooling
- converter control

- auxiliaries

- excitation

Motor
I" see motor spec.

IT I I

I I I

line and motor surge arrestor fuses
line overvoltage

line undervoltage

converter I overcurrent
converter 2 overcurrent
Converter currents not identical
motor undervoltage/underflux
motor overvoltage/overflux
door contacts
MCB’s of PT’s in power part
air pressure low
control electronic failure
on sequence time supervision
protection units in test
protection trip (from 2nd stage protection)
motor overfreq uency/overspeed
emergency push-button
3-phase AUX undervoltage

MCB protection circuit open
excitation protection circuit open
excitation breaker fault
excitation fan air flow low (if available)

un>; <1 sec
un>; >1 sec
un<; <1 sec
un<; >1 sec
idl>
id2>
idl,,id2
um<

um>

<<

T>

f>; n>

AUX<; <1 sec
AUX<; >1 sec

A 1)
A
T
A
T
T
T 2)
T 2)

IA
T
T

iT
T

~T

T

T
T

I I I

1) start with faulty fuse is not possible
2) only with converters in "two-channel 12/12 pulse connection" (2*06 types)
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b) Protection 2nd stage trips (T) are:

Protection unit

PCB CS A463

PCB CS A464

push bu~on

Protection function

- ground fault current IG> T
- ground fault current 2 iG2> T
- converter 1 overcurrent idl> T
- converter 2 overcurrent id2> T
- motor overspeed n> T
- converter currents not identical idl.,id2

- motor overvoltage urn>
- motor overflux ~>
- motor overfrequency f>

- emergency trip

action

T
T
T

Signal to
protection 1st stage
- protection trip

-eme~encypush-bu~on

1)

2)
1)

1) only with converters in "two-channel 12/12 pulse connection" (...2*06 types)
2) only for applications with speed-sensor

c) Remarks to protection signals:
Circuit breaker is tripping (binary input signal "CIRC-BREAK-TRIPPING")
This signal must be generated in the circuit breaker; it indicates to the converter protection that
the circuit breaker protection requests the breaker to trip. The converter control reduces the
converter current to zero immediately (within ca. 20 ms). The circuit breaker contacts open only
>40...50 ms (the breaker opening time) after the trip request, that means when the breaker
current is already zero.

Line overvoltage protection
The line voltage is monitored:

if the voltage increases above 110%, the converter current will be immediately reduced to
zero and the motor will coast down; indication: alarm "line overvoltage".
if the voltage drops within 1 sec below 110%, the converter current will be built up again
(flying start) and the motor will re-accelerate to the speed set value. Such a voltage-peak ride
through is however only possible if the control electronic has an uninterruptable power supply.
if the voltage stays above 110% for longer than 1 sec, the converter will be tripped and the
motor will continue to coast down; indication: trip "line overvoltage".

Line undervoltage protection
The line voltage is monitored:

if the voltage drops below 85%, the converter current will be immediately reduced to zero and
the motor will coast down; indication: alarm "line undervoltage".
if the voltage recovers within 1 sec above 85%, the converter current will be built up again
(flying start) and the motor will re-accelerate to the speed set value. Such a voltage-dip ride
through is however only possible if the control electronic has an uninterruptable power supply.
if the voltage stays below 85% for longer than 1 sec, the converter will be tripped and the
motor will continue to coast down; indication: trip "line undervoltage".

IPATechnical01.doc 27 / 33

IP7 025200



3-phase AUX power supply undervoltage protection
The auxiliary power supply is monitored:

if the voltage drops below 85%, the converter currents will be immediately reduced to zero
and the motor will coast down; indication: alarm "3-phase AUX undervoltage".
if the voltage recovers within 1 sec above 85%, the converter currents will be built up again
(flying start) and the motor will re-accelerate to the speed set value. Such a voltage-dip ride
through is however only possible if the control electronic has an uninterruptable power supply.
if the voltage stays longer than 1 sec below 85%, the converters will be tripped and the motor
will continue to coast down; indication: trip "3-phase AUX undervoltage".

Field exciter protection
The motor excitation generally is monitored by measuring the motor voltage and comparing it
with its set value.

Control electronic monitoring
Each PCB monitors (as well as possible) its functional availability (indication with a red "Fault
LED" or a green "ok LED" on the PCB).

MCB-supervision
Supervision that all MCBs (miniature circuit breakers) are closed.
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lO.Operator’s panel

a) Control panel (display for monitoring and system information)

The control panel contains the following functions:
- display with 8 lines, each 39 characters (240*64 dots) to indicate:

- 8 (of max. 152) error messages with their error number and descriptions (with first failure in first
line), or

- 8 (of max. 64) analogue values with channel number, signal name, value and physical unit, or
- 4 analogue values with channel number, signal name, value, physical unit and an analogue bar

display of 0 to 120%.
- 10 control keys for controlling the operation mode and the functions of the panel
- 16 control keys with LEDs for controlling drive specific functions (on, off, higher, lower, ...).

b) Additional operation elements

- indicating lamps

- running-hour meters

- push button
- key switch

- common alarm
- common trip
- motor
- control electronic
- emergency trip
- local / remote selector
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c) Local / remote control
In normal operation, the drive system is controlled via the customers remote control system; for
commissioning and service work, local operation from the control panel on the converter control
cubicle is possible (auxiliaries on/off; drive on/off; speed set value higher/lower; ...).

The changeover from remote to local operation and vice versa can be done at any time.

Remarks:
In remote operation, the motor speed follows the external speed set value.
In local operation, the motor speed follows the local speed set value (set with the function keys
on the control panel).
After a changeover, the speed set value changes with the preset speed-ramp from the remote
set value to the local set value.
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11.Auxiliaries and distribution

a) Low-voltage supply

The frequency converter needs the following auxiliary supply low-voltages:

3-phase AUX power supply for field excitation, fans/pumps and other auxiliary equipment:

- voltage
- frequency
- consumption consist of:

- auxiliaries
- water pump power
- excitation power

3- 400 V (+10/-10%)
50 Hz (+5/-5%)
nominal speed
(continuous)
2 kVA
see cooling unit
see excitation

start up
(short time)
2 kVA
see cooling unit
see excitation

Control power supply from UPS (uninterruptable power supply) for control electronics:

- voltage
- frequency
- consumption ca.

1 x 230 V (+10/-10%) from UPS
50 Hz (+5/-5%)
1.5 kVA

b) Low-voltage distribution

On the incoming and in the low-voltage distribution, load switches with fuses and MCB’s (miniature
circuit breakers) are used.
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12.Excitation

The excitation system contains the following components:

a three phase ac contactor to switch on and off the excitation supply voltage
overcurrent protecting devices
-line fuses
- thermal overcurrent relay
the 3-phase ac power controller to control the excitation power; it includes the following parts:
- six thyristors in anti-parallel 3-phase connection with snubber circuits
- transient overvoltage circuits
- current transformers and electronic control equipment for exciter-current control
- power supply for the control equipment

Technical data:
- AC voltage
- AC current
- AC power at start up (short time)
- AC power at nominal speed (continuous)

x 400 V
300 A
207 kVA

kVA (see motor specification)

The excitation system is controlled and monitored through the converter control.
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13. Drawings

Documentation SFC
Document No.

TBD
will follow
will follow

will follow

will follow
will follow

will follow
will follow
will follow
will follow
will follow
will follow

will follow

will follow

Title

Drawing list
Dimension Drawing
Main Cable
Connection Drawing
List of Recomm.
Spares
Design Data
Start Up
Characteristic
Flow Chart
Hardware Diagram
Interface Diagram
Supplementary Outfit
Software Diagram
LCI.ST Commission.
Procedure
Inspection and Test
Plan
Engineering and
Production Program
User’s Manuals

14.Turning Gear Operation

(ABB control description see "Detailed Description LCl.pdf")

adjust the speed set value to any value between 10% and 100% speed (specified in F7-9); the
actual speed will be adjusted through the control to the speed set value; the control loops are
described in "Detailed Description LCl.pdf, page 11&12.
Inverter commutation and control principle from 10% to 100% speed: the inverter is "machine
commutated" and the inverter is "controlled direct from motor voltages" (see "Detailed
Description LCI.pdf, page 7)
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